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0102  1 232 $584.51 $46,426,314.12 79,428.000 DA N MAINTENANCE OF TRAFFIC
0102  2  1 50 $180,243.73 $10,273,892.40 57.000 LS N SPECIAL DETOUR 1
0102  2  2 31 $104,986.43 $3,779,511.52 36.000 LS N SPECIAL DETOUR 2
0102  2  3 16 $177,857.91 $3,201,442.34 18.000 LS N SPECIAL DETOUR 3
0102  2  4 12 $52,246.49 $731,450.79 14.000 LS N SPECIAL DETOUR 4
0102  2  5 8 $72,373.61 $651,362.47 9.000 LS N SPECIAL DETOUR 5
0102  2  6 7 $99,833.52 $698,834.65 7.000 LS N SPECIAL DETOUR 6
0102  2  7 4 $37,590.45 $150,361.79 4.000 LS N SPECIAL DETOUR 7
0102  2  8 2 $42,500.00 $85,000.00 2.000 LS N SPECIAL DETOUR 8
0102  2  9 1 $40,000.00 $40,000.00 1.000 LS N SPECIAL DETOUR 9
0102  3 40 $31.21 $397,773.89 12,743.100 CY N COMMERCIAL MATL FOR TEMP DRIVEWAY MAINT
0102 14 108 $49.88 $3,318,293.48 66,531.000 HR N TRAFFIC CONTROL OFFICER
0102 60 222 $.28 $1,247,431.71 4,418,141.000 ED N WORK ZONE SIGN
0102 61 32 $46.42 $35,374.93 762.000 EA N BUSINESS SIGN
0102 62 10 $.65 $28,594.30 44,234.000 ED N BARRIER MOUNTED WORK ZONE SIGN
0102 71 11 15 $8.82 $1,111,006.28 125,929.000 LF N TEMPORARY BARRIER, F&I,CONCRETE
0102 71 13 33 $27.10 $1,883,441.36 69,487.000 LF N TEMPORARY BARRIER, F&I,LOW PROFILE,CONC
0102 71 14 62 $18.29 $3,562,995.96 194,842.000 LF N TEMPORARY BARRIER, F&I,TYPE K
0102 71 21 7 $3.70 $576,584.10 155,944.000 LF N TEMPORARY BARRIER, REL,CONCRETE
0102 71 23 24 $8.26 $721,656.07 87,361.000 LF N TEMPORARY BARRIER, REL,LOW PROFILE CONC
0102 71 24 39 $9.14 $1,468,200.32 160,693.000 LF N TEMPORARY BARRIER, REL,TYPE K
0102 73 1 $42.00 $24,696.00 588.000 LF N TEMPORARY GUARDRAIL
0102 74  1 218 $.13 $1,936,046.83 14,478,941.000 ED N CHANNEL DEVICE-TYPS I,II,DI,VP, DRUM, LC
0102 74  2 140 $.26 $147,788.16 561,029.000 ED N CHANNELIZING DEVICE, TYPE III, 6'
0102 74  7 56 $3.22 $659,321.47 204,442.000 LF N CHANNELIZING DEVICE- PED LCD
0102 75  1 7 $16.40 $300,497.03 18,319.000 LF N TEMPORARY SEPARATOR, F&I REMOVE
0102 76 170 $6.08 $534,928.62 87,970.000 ED N ARROW BOARD /ADVANCE WARNING ARROW PANEL
0102 78 129 $3.34 $1,530,703.55 458,350.000 EA N TEMPORARY RETROREFLECTIVE PAVT MARKER
0102 89  1 67 $1,125.10 $906,828.25 806.000 LO N TEMPORARY CRASH CUSHION, RED OPT
0102 94  1 1 $2.02 $118,917.40 58,870.000 LF N TEMP GLARE SCREEN,F&I,WALL MAT-CONC
0102 94 11 1 $2.02 $73,103.80 36,190.000 LF N GLARE SCREEN,TEMP,REL,WALL MAT-CONC
0102 99 213 $12.56 $2,738,863.01 218,101.000 ED N PORTABLE CHANGEABLE MESSAGE SIGN,TEMP
0102104 100 $12.81 $1,218,687.88 95,172.000 ED N TEMPORARY SIGNALIZATION AND MAINT, INTER
0102107  1 96 $10.37 $935,734.22 90,207.000 ED N TEMP TRAFFIC DETECTION & MAINTEN, INTER
0102120 1 $40.00 $10,400.00 260.000 ED N TEMP TRAFF SIGNAL- 2LN, 2WAY
0102150  1 38 $4.90 $192,437.52 39,309.000 ED N PORTABLE REGULATORY,SIGN
0102150  2 36 $4.92 $188,082.76 38,211.000 ED N RADAR SPEED DISPLAY UNIT
0102909 17 $33.29 $180,473.56 5,421.000 DA N TEMPORARY RAISED RUMBLE STRIPS
0102911  1 14 $1.91 $446,837.97 234,093.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SKIP
0102911  2 35 $1.73 $533,633.55 308,617.000 LF N PAVT MARKING REMOVABLE TAPE,WH BLK,SOLID
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0102911  3 8 $2.49 $24,257.50 9,733.000 SF N PAVT MARKING REMOVABLE TAPE,WH BLK,OTHER
0102912  1 4 $1.99 $8,460.02 4,258.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SKIP
0102912  2 31 $1.80 $391,103.99 216,966.000 LF N PAVT MARKING REMOVABLE TAPE,YELLOW,SOLID
0103  1 19 1 $1,470,000.00 $1,470,000.00 1.000 LS N TEMPORARY WORK STRUCTURE, 41525015201
0104  1 34 $2.17 $193,814.08 89,147.000 SY N ARTIFICIAL COVERINGS / ROLL EROSION CNTL
0104  6 2 $4.76 $12,619.30 2,653.000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104  7 1 $3,791.47 $15,165.88 4.000 EA N SEDIMENT BASIN / CONTAINMENT SYSTEM
0104  9 2 $982.76 $5,896.56 6.000 EA N SEDIMENT BASIN / CONTAINMENT SY CLEANOUT
0104 10  3 149 $1.23 $2,297,201.80 1,871,905.000 LF N SEDIMENT BARRIER
0104 11 63 $9.63 $659,321.71 68,441.000 LF N FLOATING TURBIDITY BARRIER
0104 12 32 $3.13 $482,634.68 154,186.000 LF N STAKED TURBIDITY BARRIER- NYL REINF PVC
0104 15 54 $2,624.27 $645,569.52 246.000 EA N SOIL TRACKING PREVENTION DEVICE
0104 18 164 $110.59 $844,251.07 7,634.000 EA N INLET PROTECTION SYSTEM
0104 19 5 $2.14 $43,642.60 20,349.000 SY N CHEMICAL TREATMENT FOR EROSION CONTROL
0107  1 169 $16.05 $2,134,166.98 132,951.440 AC N LITTER REMOVAL
0107  2 165 $24.18 $2,556,953.80 105,748.940 AC N MOWING
0108  1 85 $9,891.13 $929,765.90 94.000 LS N MONITOR EXISTING STRUCTURES- SETTL
0108  2 52 $12,164.30 $681,200.65 56.000 LS N MONITOR EXISTING STRUCTURES- VIBRA
0108  3 9 $20,726.82 $186,541.34 9.000 LS N MONITOR EXISTING STRUCTURES- GROUN
0110  1  1 178 $10,050.02 $26,759,438.58 2,662.626 AC N CLEARING & GRUBBING
0110  2  2 31 $18,913.01 $978,369.75 51.730 AC N SELECTIVE CLEARING AND GRUBBING, TREES R
0110  2  3 1 $10,800.00 $15,444.00 1.430 AC N SELECTIVE CLEARING AND GRUB, PLANT PRES
0110  3 25 $48.43 $5,994,695.07 123,772.000 SF N REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110  4 10 131 $15.72 $3,794,276.72 241,436.000 SY N REMOVAL OF EXIST CONC
0110  6 1 $1,000.00 $3,000.00 3.000 EA N PLUGGING WATER WELLS, NON-ARTESIAN
0110  7  1 51 $191.67 $114,618.42 598.000 EA N MAILBOX, F&I SINGLE
0110  8  2 1 $297.54 $28,266.30 95.000 LF N UNDERWATER DEBRIS REMOVAL
0110 71  1 1 $331.12 $195,360.80 590.000 LF N BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0110 82 2 $3,368.00 $42,100.00 12.500 MB N REMOVE & DISPOSE OF STRUCTURAL TIMBER
0110 86 35 $1,220.70 $57,372.75 47.000 LS N DELIVERY OF SALVAGEABLE MATERIAL TO FDOT
0120  1 118 $4.30 $8,996,701.79 2,094,462.500 CY N REGULAR EXCAVATION
0120  2  2 60 $12.88 $1,448,404.71 112,430.800 CY N BORROW EXCAVATION, TRUCK MEASURE
0120  3 1 $8.70 $15,320.70 1,761.000 CY N LATERAL DITCH EXCAVATION
0120  4 29 $9.87 $2,642,938.04 267,908.000 CY N SUBSOIL EXCAVATION
0120  5 3 $7.84 $4,466,962.10 570,046.400 CY N CHANNEL EXCAVATION
0120  6 94 $8.30 $39,300,724.81 4,735,313.200 CY N EMBANKMENT
0120 11 1 $43.00 $61,920.00 1,440.000 SY N EMBANKMENT- SPECIAL SELECT FOR RIGID PAV
0120 71 35 $29,530.77 $1,210,761.76 41.000 LS N REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74 3 $3.08 $365,043.68 118,533.000 CY N SURCHARGE EMBANKMENT
0125  1 3 $71.10 $23,833.10 335.200 CY N EXCAVATION FOR STRUCTURES
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0141 70 4 $939.35 $52,603.50 56.000 AS N SETTLEMENT PLATE ASSEMBLY
0141 71  1 1 $2,108.90 $10,544.50 5.000 AS N SETTLEMENT MONIT ASSY- FLUID 22049585201
0141 72  1 1 $3,533.19 $17,665.95 5.000 AS N SETTLEMENT MONIT DATA COLL  22049585201
0144  1  1 1 $71.00 $44,588.00 628.000 LF N DIGITAL INCLINOMETER CASING, VERTICAL
0144 71  1 1 $2,200.00 $17,600.00 8.000 EA N PORE-PRESSURE TRANSDUCER- PIEZOMETER,PNE
0144 72 1 $220.00 $128,040.00 582.000 LF N TUBING FOR PIEZOMETER
0144 74  1 1 $4,410.00 $4,410.00 1.000 EA N PORE-PRESSURE TRANSDUCER,CNTL/READOUT, P
0145  1 2 $7.27 $231,413.60 31,842.000 SF N GEOSYNTHETIC REINFORCED SOIL SLOPE
0145  2 11 $5.97 $1,388,892.18 232,618.000 SY N GEOSYNTHETIC REINF FND OVER SOFT SOIL
0145 71 1 $6.48 $4,756.32 734.000 SY N REINFORCEMENT GRID FOR SOIL STABILIZAT
0160  4 117 $4.26 $11,907,895.93 2,792,708.000 SY N TYPE B STABILIZATION
0162  1 11 66 $.52 $2,271,939.13 4,368,115.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 6"
0162  1 12 10 $3.74 $87,459.57 23,368.000 SY N PREPARED SOIL LAYER, FINISH SOIL, 12"
0173 76 1 $11.00 $233,860.00 21,260.000 LF N GROUT PIPE INSTALLATION
0173 77  1 1 $138.00 $632,592.00 4,584.000 CY N SUBSURF PRESSURE GROUTING,SAND CEM
0173 79  4 1 $911.01 $429,996.72 472.000 CY N SOIL STAB/IMP BY COLUMN SUPP EMB 4152501
0180 72 1 $21.00 $24,990.00 1,190.000 SY N RIGID PVMT STABILIZED SUBBASE- SPEC WORK
0210  1  8 2 $1.97 $11,159.00 5,678.000 SY N REWORKING LIMEROCK BASE, 4"
0210  1  9 4 $2.93 $67,256.22 22,981.000 SY N REWORKING LIMEROCK BASE, 3"
0210  2 2 $44.21 $22,470.05 508.300 CY N LIMEROCK-NEW MATERIAL FOR REWORKING BASE
0285701 60 $12.12 $5,782,683.30 477,119.000 SY N OPTIONAL BASE,BASE GROUP 01
0285702 6 $18.51 $148,050.35 7,997.000 SY N OPTIONAL BASE,BASE GROUP 02
0285703 8 $10.79 $878,676.30 81,448.000 SY N OPTIONAL BASE,BASE GROUP 03
0285704 12 $12.01 $555,218.29 46,243.000 SY N OPTIONAL BASE,BASE GROUP 04
0285705 3 $25.40 $102,936.00 4,053.000 SY N OPTIONAL BASE,BASE GROUP 05
0285706 34 $14.20 $2,464,277.47 173,601.000 SY N OPTIONAL BASE,BASE GROUP 06
0285707 8 $27.52 $172,812.23 6,279.000 SY N OPTIONAL BASE,BASE GROUP 07
0285708 2 $38.16 $28,126.00 737.000 SY N OPTIONAL BASE,BASE GROUP 08
0285709 72 $14.81 $19,684,496.84 1,329,105.000 SY N OPTIONAL BASE,BASE GROUP 09
0285710 13 $15.31 $3,078,363.14 201,132.000 SY N OPTIONAL BASE,BASE GROUP 10
0285711 12 $18.94 $1,987,587.06 104,960.000 SY N OPTIONAL BASE,BASE GROUP 11
0285712 4 $42.41 $862,672.82 20,340.000 SY N OPTIONAL BASE,BASE GROUP 12
0285713 4 $53.83 $349,518.12 6,493.000 SY N OPTIONAL BASE,BASE GROUP 13
0285714 1 $56.45 $36,297.35 643.000 SY N OPTIONAL BASE,BASE GROUP 14
0285715 17 $54.94 $1,390,972.39 25,316.000 SY N OPTIONAL BASE,BASE GROUP 15
0286  1 24 $24.15 $784,496.47 32,483.400 SY N TURNOUT CONSTRUCTION
0286  2 12 $188.62 $260,273.59 1,379.900 TN N TURNOUT CONSTRUCTION-ASPHALT
0315  1  3 1 $37.15 $113,976.20 3,068.000 SY N STRESS ABSORBING MEMBRANE, 43616415201
0327 70  1 53 $2.36 $2,488,172.58 1,053,771.000 SY N MILLING EXIST ASPH PAVT, 1" AVG DEPTH
0327 70  2 7 $1.92 $414,683.85 215,734.000 SY N MILLING EXIST ASPH PAVT,3 1/2" AVG DEPTH



CESPO05 06/25/2018-07.00.01 Page:     4
Florida Department of Transportation

Item Average Unit Cost 
From 2017/06/01  to 2018/05/31 

Contract Type: CC    STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0327 70  3 4 $5.85 $361,702.40 61,821.000 SY N MILLING EXIST ASPH PAVT,4 1/2" AVG DEPTH
0327 70  4 43 $2.26 $3,835,105.90 1,700,108.000 SY N MILLING EXIST ASPH PAVT, 3" AVG DEPTH
0327 70  5 29 $2.68 $2,751,180.41 1,026,897.000 SY N MILLING EXIST ASPH PAVT, 2" AVG DEPTH
0327 70  6 96 $2.47 $5,837,555.12 2,359,985.000 SY N MILLING EXIST ASPH PAVT,1 1/2" AVG DEPTH
0327 70  7 15 $4.68 $2,468,880.43 527,072.000 SY N MILLING EXIST ASPH PAVT, 4" AVG DEPTH
0327 70  8 17 $2.13 $2,208,480.57 1,037,400.000 SY N MILLING EXIST ASPH PAVT,2 1/2" AVG DEPTH
0327 70  9 1 $11.26 $1,630,695.72 144,822.000 SY N MILLING EXIST ASPH PAVT,5 1/4" AVG DEPTH
0327 70 10 1 $3.00 $81,432.00 27,144.000 SY N MILLING EXIST ASPH PAVT, 5" AVG DEPTH
0327 70 11 21 $3.09 $3,705,541.22 1,200,446.000 SY N MILLING EXIST ASPH PAVT,2 1/4" AVG DEPTH
0327 70 12 12 $1.78 $543,379.64 304,713.000 SY N MILLING EXIST ASPH PAVT,1 1/4" AVG DEPTH
0327 70 13 5 $3.83 $145,364.57 38,001.000 SY N MILLING EXIST ASPH PAVT,1 3/4" AVG DEPTH
0327 70 15 14 $2.55 $2,851,761.32 1,116,854.000 SY N MILLING EXIST ASPH PAVT,2 3/4" AVG DEPTH
0327 70 16 6 $1.58 $140,292.35 88,846.000 SY N MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 8 $2.78 $1,903,364.51 684,310.000 SY N MILLING EXIST ASPH PAVT,3 1/4" AVG DEPTH
0327 70 18 3 $3.83 $668,288.34 174,375.000 SY N MILLING EXIST ASPH PAVT,5 1/2" AVG DEPTH
0327 70 19 22 $2.37 $925,662.25 390,565.000 SY N MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 7 $2.16 $622,112.85 287,921.000 SY N MILLING EXIST ASPH PAVT,3 3/4" AVG DEPTH
0327 70 22 3 $5.62 $42,524.69 7,573.000 SY N MILLING EXIST ASPH PAVT,4 1/4" AVG DEPT
0327 70 23 2 $5.16 $58,527.56 11,342.000 SY N MILLING EXIST ASPH PAVT, 6" AVG DEPTH
0327 70 26 2 $3.64 $2,063,058.30 566,652.000 SY N MILLING EXIST ASPH PAVT,4 3/4" AVG DEPTH
0327 70 27 1 $17.03 $377,980.85 22,195.000 SY N MILLING EXIST ASPH PAVT,5 3/4" AVG DEPTH
0327 70 28 1 $6.32 $22,309.60 3,530.000 SY N MILLING EXIST ASPH PAVT,6 3/4" AVG DEPTH
0327 70 29 1 $11.22 $9,256.50 825.000 SY N MILLING EXIST ASPH PAVT,6 1/4" AVG DEPTH
0327 70 32 1 $8.00 $7,128.00 891.000 SY N MILLING EXIST ASPH PAVT,8 1/2" AVG DEPTH
0327 70 33 1 $6.50 $215,312.50 33,125.000 SY N MILLING EXIST ASPH PAVT,7 3/4" AVG DEPTH
0327 70 34 1 $7.00 $10,325.00 1,475.000 SY N MILLING EXIST ASPH PAVT,8" AVG DEPTH
0327 70 35 1 $9.00 $6,120.00 680.000 SY N MILLING EXIST ASPH PAVT,8 1/4" AVG DEPTH
0327 70 36 1 $20.73 $102,468.39 4,943.000 SY N MILLING EXIST ASPH PAVT,9 1/4" AVG DEPTH
0327 70 38 2 $17.30 $655,928.26 37,906.000 SY N MILLING EXIST ASPH PAVT,8 3/4" AVG DEPTH
0327 70 42 1 $17.03 $205,058.23 12,041.000 SY N MILLING EXIST ASPH PAVT, 7 1/4" AVG DEPT
0327 70 45 1 $38.86 $1,151,810.40 29,640.000 SY N MILLING EXIST ASPH PAVT, 12.75" AVG DEPT
0334  1 11 11 $114.15 $967,686.28 8,477.600 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC A
0334  1 12 28 $96.32 $19,191,352.43 199,248.100 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334  1 13 69 $88.77 $30,681,848.10 345,616.600 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334  1 14 14 $92.21 $26,327,975.90 285,516.300 TN N SUPERPAVE ASPHALTIC CONC, TRAFFIC D
0334  1 52 25 $92.28 $11,749,943.97 127,328.300 TN N SUPERPAVE ASPH CONC, TRAF B, PG76-22
0334  1 53 45 $94.87 $29,589,184.83 311,881.700 TN N SUPERPAVE ASPH CONC, TRAF C, PG76-22
0334  1 54 24 $98.30 $52,470,553.69 533,774.900 TN N SUPERPAVE ASPH CONC, TRAF D, PG76-22
0334  1 57 1 $95.00 $1,100,651.00 11,585.800 TN N SUPERPAVE ASPH CONC, TRAF C, HIGH POLYME
0334  1 58 3 $110.31 $6,399,660.71 58,014.200 TN N SUPERPAVE ASPH CONC, TRAF  D, HIGH POLYM
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0337  7 25 36 $128.83 $35,816,048.36 278,003.800 TN N ASPH CONC FC,INC BIT,FC-5,PG76-22
0337  7 26 4 $134.80 $3,159,318.85 23,437.800 TN N ASPH CONC FC,FC-5,FC-5, HIGH POLYMER
0337  7 80 14 $98.47 $8,013,000.77 81,375.100 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,PG 76-22
0337  7 81 19 $103.11 $4,794,515.77 46,500.200 TN N ASPH CONC FC,TRAFFIC B,FC-12.5,PG 76-22
0337  7 82 38 $139.36 $6,338,052.45 45,479.200 TN N ASPH CONC FC,TRAFFIC C,FC-9.5,PG 76-22
0337  7 83 63 $107.60 $27,598,164.12 256,490.100 TN N ASPH CONC FC,TRAFFIC C,FC-12.5,PG 76-22
0337  7 85 11 $105.33 $3,701,350.98 35,140.400 TN N ASPH CONC FC,TRAFFIC D,FC-12.5,PG 76-22
0337  7 90 1 $106.62 $1,166,955.90 10,945.000 TN N ASPH CONC FC,TRAFFIC B,FC-9.5,HIGH POLYM
0337  7 93 4 $135.04 $3,489,739.15 25,842.200 TN N ASPH CONC FC,TRAF C,FC-12.5,HIGH POLYMER
0337  7 94 2 $125.27 $427,272.67 3,410.800 TN N ASPH CONC FC,TRAF D,FC-12.5,HIGH POLYMER
0339  1 92 $167.06 $4,305,483.02 25,772.200 TN N MISCELLANEOUS ASPHALT PAVEMENT
0350  3  1 2 $110.34 $5,406.58 49.000 SY N PLAIN CEMENT CONC PAVT, 6"
0350  3  5 2 $105.24 $125,336.88 1,191.000 SY N PLAIN CEMENT CONC PAVT, 8"
0350  3  7 2 $89.74 $144,123.00 1,606.000 SY N PLAIN CEMENT CONC PAVT, 9"
0350  3  9 2 $70.07 $341,436.55 4,873.000 SY N PLAIN CEMENT CONC PAVT, 10"
0350  3 10 2 $88.11 $635,691.38 7,215.000 SY N PLAIN CEMENT CONC PAVT, 10.5"
0350  3 12 1 $93.57 $1,396,906.53 14,929.000 SY N PLAIN CEMENT CONC PAVT, 11.5"
0350  3 13 2 $100.68 $109,941.72 1,092.000 SY N PLAIN CEMENT CONC PAVT, 12"
0350  3 14 1 $90.00 $1,363,950.00 15,155.000 SY N PLAIN CEMENT CONC PAVT, 12.5"
0350  3 15 1 $72.19 $3,651,586.77 50,583.000 SY N PLAIN CEMENT CONC PAVT, 13"
0350  4  1 1 $83.00 $22,410.00 270.000 SY N REINFORCED CEMENT CONC PVMT,6"
0350  4  5 1 $125.33 $21,556.76 172.000 SY N REINFORCED CEMENT CONC PVMT,8"
0350  4 13 1 $120.00 $26,760.00 223.000 SY N REINFORCED CEMENT CONC PVMT,12"
0350  5 4 $2.56 $332,682.04 129,788.000 LF N CLEANING & SEALING JOINTS - CONC PVMT
0350  6 1 $20.00 $1,660.00 83.000 LF N CLEANING & SEALING CRACKS - CONC PVMT
0350 30 13 3 $68.41 $180,940.00 2,645.000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70 8 $5.89 $581,923.90 98,747.000 SY N GRINDING CONCRETE PAVT
0353 70 1 $1,087.62 $283,216.25 260.400 CY N CONC PAVT SLAB REPLACEMENT
0370  1 1 $212.50 $67,150.00 316.000 LF N BRIDGE APPR EXP JOINT FOR CONC PVMT
0400  0 11 31 $452.71 $6,153,241.38 13,592.100 CY N CONC CLASS NS, GRAVITY WALL
0400  0 13 3 $1,995.56 $44,900.00 22.500 CY N CONC CLASS NS, STEPS
0400  1  2 28 $1,159.63 $549,074.21 473.490 CY N CONC CLASS I, ENDWALLS
0400  1 11 1 $963.31 $15,412.96 16.000 CY N CONC CLASS I, RETAINING WALLS
0400  2  1 4 $644.75 $739,334.07 1,146.700 CY N CONC CLASS II, CULVERTS
0400  2  2 2 $1,464.32 $83,612.50 57.100 CY N CONC CLASS II, ENDWALLS
0400  2  4 14 $581.36 $9,829,297.11 16,907.500 CY N CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400  2  5 4 $871.42 $389,962.50 447.500 CY N CONC CLASS II, BRIDGE SUBSTRUCTURE
0400  2  8 1 $450.00 $70,425.00 156.500 CY N CONC CLASS II, BULKHEAD
0400  2 10 22 $399.45 $2,263,184.91 5,665.700 CY N CONC CLASS II, APPROACH SLABS
0400  2 11 3 $564.10 $53,420.00 94.700 CY N CONC CLASS II, RETAINING WALLS



CESPO05 06/25/2018-07.00.01 Page:     6
Florida Department of Transportation

Item Average Unit Cost 
From 2017/06/01  to 2018/05/31 

Contract Type: CC    STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0400  2 25 1 $600.00 $225,300.00 375.500 CY N CONC CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400  2 41 2 $787.93 $334,792.50 424.900 CY N CONC CLASS II, PRECAST DECK OVERLAY
0400  2 47 2 $836.77 $211,368.00 252.600 CY N CONC CLASS II, CIP TOP W/ SR ADMIX
0400  3  1 1 $1,429.62 $69,336.57 48.500 CY N CONC CLASS III, CULVERTS
0400  3 20 2 $429.09 $134,477.08 313.400 CY N CONC CLASS III, SEAL
0400  4  1 9 $1,163.54 $1,791,270.14 1,539.500 CY N CONC CLASS IV, CULVERTS
0400  4  4 6 $1,512.50 $3,918,127.60 2,590.500 CY N CONC CLASS IV, SUPERSTRUCTURE
0400  4  5 22 $961.21 $5,290,607.10 5,504.100 CY N CONC CLASS IV, SUBSTRUCTURE
0400  4  8 7 $894.13 $2,235,044.30 2,499.700 CY N CONC CLASS IV, BULKHEAD
0400  4 11 4 $695.51 $603,705.00 868.000 CY N CONC CLASS IV, RETAINING WALLS
0400  4 25 5 $676.81 $5,096,702.66 7,530.500 CY N CONC CLASS IV, MASS, SUBSTRUCTURE
0400  4 47 2 $781.75 $378,680.94 484.400 CY N CONC CLASS IV, CIP TOP W/SR ADMIX
0400  7 14 $15.10 $168,257.12 11,140.000 SY N BRIDGE DECK GROOVING, LESS THAN 8.5"
0400  9 15 $9.74 $559,177.50 57,390.000 SY N BRIDGE DECK GROOV &PLANING, DECK 8.5" GR
0400 20 1 $49.07 $10,795.40 220.000 SY N GRINDING BRIDGE DECK- REHABILITATION
0400 32 1 $8,500.00 $210,800.00 24.800 CY N CONCRETE FOR JOINT REPAIR
0400128 2 $29.75 $77,740.00 2,613.000 LF N GRTNING PRCST DECK PNL, NON-SHRINK GRTN
0400140  1 1 $2,700.00 $54,000.00 20.000 EA N NEOPRENE PAD REPLACEMENT, BENT/PIER
0400142  3 1 $35.00 $91,980.00 2,628.000 SF N CATHODIC PROTECTION SYSTEM, ZINC ALUM SP
0400143 3 $1.57 $56,430.50 35,906.000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 1 $5.75 $28,203.75 4,905.000 SF N CLEANING CONC SURFACE
0400147 14 $804.35 $450,757.41 560.400 CF N COMPOSITE NEOPRENE PADS
0400148 3 $907.23 $31,118.04 34.300 CF N PLAIN NEOPRENE BEARING PADS
0400153 2 $464.15 $118,265.00 254.800 CF N NON SHRINK GROUT, F&I, MISCELLANEOUS- RE
0401 70 4 $228.93 $2,035,442.00 8,891.000 CF N RESTORE SPALLED AREAS, GUNITE
0401 70  1 2 $83.96 $21,830.00 260.000 CF N RESTORE SPALLED AREAS, EPOXY
0401 70  2 1 $220.00 $99,022.00 450.100 CF N RESTORE SPALL AREA,LATX MOD MTR,STY-BUT
0401 70  3 8 $468.14 $717,147.34 1,531.900 CF N RESTORE SPALL AREA,LATX MOD MTR, ACRYLC
0401 70  4 4 $1,063.44 $58,489.00 55.000 CF N RESTORE SPALLED AREAS,PORTLND CEM GROUT
0401 70  5 1 $262.00 $61,570.00 235.000 CF N RESTORE SPALL AREAS,CONTRACTORS OPTION
0403  1  7 1 $70.00 $46,200.00 660.000 SY N EPOXY CONC OVERLAY- CONC BR 43927315201
0403  2  7 1 $300.00 $3,000.00 10.000 CF N RESTORE SPALLED AR CONC BRI 43927315201
0404  5 11 1 $750.00 $77,250.00 103.000 SY N PRECAST DECK PANEL, NONPRES, 8"
0404  7 1 $50.00 $11,500.00 230.000 LF N CLOSURE JOINT FOR PRECAST DECK PANEL
0405 70  1 1 $1,000.00 $42,000.00 42.000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE I
0411  1 10 $72.60 $11,616.09 160.000 GA N EPOXY MATERIAL- STRUCTURES REHAB
0411  2 11 $37.88 $145,264.47 3,835.000 LF N CRACKS INJECT & SEAL- STRUCTURES REHAB
0413149 1 $500.00 $1,000.00 2.000 GA N PENETRANT SEALER
0413151 2 $30.33 $180,086.00 5,937.000 GA N METHACRYLATE MONOMER
0413154 3 $.61 $361,429.00 594,877.000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
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0415  1  1 15 $.86 $496,449.44 574,500.000 LB N REINF STEEL- ROADWAY
0415  1  3 9 $.98 $110,240.78 112,852.000 LB N REINF STEEL- RETAINING WALL
0415  1  4 26 $.90 $4,514,981.90 5,014,805.000 LB N REINF STEEL- SUPERSTRUCTURE
0415  1  5 24 $.84 $2,158,141.61 2,557,099.000 LB N REINF STEEL- SUBSTRUCTURE
0415  1  6 8 $1.67 $6,165.50 3,702.000 LB N REINF STEEL- MISCELLANEOUS
0415  1  8 8 $1.02 $148,087.41 145,579.000 LB N REINF STEEL- BULKHEAD
0415  1  9 20 $.84 $869,342.20 1,030,330.000 LB N REINF STEEL- APPROACH SLABS
0415  2  4 1 $3.16 $269,070.84 85,149.000 LB N STAINLESS REINFORCING STEEL, SUPR
0415  2  5 1 $3.15 $76,261.50 24,210.000 LB N STAINLESS REINFORCING STEEL, SUB
0415  2  9 1 $2.96 $134,499.44 45,439.000 LB N STAINLESS REINFORCING STEEL, APPR SLAB
0425  1201 7 $5,544.22 $155,238.07 28.000 EA N INLETS, CURB, TYPE 9, <10'
0425  1203 3 $9,590.13 $57,540.78 6.000 EA N INLETS, CURB, TYPE 9, J BOT, <10'
0425  1205 2 $2,996.03 $5,992.06 2.000 EA N INLETS, CURB, TYPE 9, PARTIAL
0425  1211 3 $7,345.71 $51,420.00 7.000 EA N INLETS, CURB, TYPE 10, <10'
0425  1311 10 $4,128.91 $1,123,063.17 272.000 EA N INLETS, CURB, TYPE P-1, <10'
0425  1312 3 $6,493.18 $45,452.28 7.000 EA N INLETS, CURB TYPE P-1, >10'
0425  1315 3 $6,316.30 $88,428.16 14.000 EA N INLETS, CURB TYPE P-1, PARTIAL
0425  1321 9 $4,996.82 $374,761.36 75.000 EA N INLETS, CURB, TYPE P-2, <10'
0425  1322 1 $25,000.00 $75,000.00 3.000 EA N INLETS, CURB, TYPE P-2, >10'
0425  1325 3 $4,115.80 $20,579.00 5.000 EA N INLETS, CURB, TYPE P-2, PARTIAL
0425  1331 12 $6,125.87 $245,034.81 40.000 EA N INLETS, CURB, TYPE P-3, <10'
0425  1332 2 $13,071.21 $26,142.41 2.000 EA N INLETS, CURB, TYPE P-3, >10'
0425  1335 4 $4,662.50 $18,650.00 4.000 EA N INLETS, CURB, TYPE P-3, PARTIAL
0425  1341 12 $6,405.03 $179,340.76 28.000 EA N INLETS, CURB, TYPE P-4, <10'
0425  1345 6 $4,328.86 $103,892.56 24.000 EA N INLETS, CURB, TYPE P-4, PARTIAL
0425  1351 46 $5,174.92 $1,091,907.84 211.000 EA N INLETS, CURB, TYPE P-5, <10'
0425  1352 4 $10,591.67 $63,550.00 6.000 EA N INLETS, CURB, TYPE P-5, >10'
0425  1355 16 $4,436.93 $177,477.07 40.000 EA N INLETS, CURB, TYPE P-5, PARTIAL
0425  1359 2 $3,687.63 $59,002.10 16.000 EA N INLETS, CURB, TYPE P-5, MODIFY
0425  1361 34 $5,260.59 $841,693.85 160.000 EA N INLETS, CURB, TYPE P-6, <10'
0425  1362 1 $6,000.00 $6,000.00 1.000 EA N INLETS, CURB, TYPE P-6, >10'
0425  1365 8 $4,353.71 $217,685.52 50.000 EA N INLETS, CURB, TYPE P-6, PARTIAL
0425  1369 1 $3,349.76 $3,349.76 1.000 EA N INLETS, CURB, TYPE P-6, MODIFY
0425  1411 5 $6,116.36 $556,588.83 91.000 EA N INLETS, CURB TYPE J-1, <10'
0425  1412 4 $6,777.05 $284,636.12 42.000 EA N INLETS, CURB, TYPE J-1, >10'
0425  1421 5 $6,629.01 $178,983.32 27.000 EA N INLETS, CURB, TYPE J-2, <10'
0425  1422 4 $6,974.06 $41,844.36 6.000 EA N INLETS, CURB, TYPE J-2, >10'
0425  1425 2 $4,990.00 $9,980.00 2.000 EA N INLETS, CURB, TYPE J-2, PARTIAL
0425  1431 3 $9,975.00 $99,750.00 10.000 EA N INLETS, CURB, TYPE J-3, <10'
0425  1441 3 $11,109.50 $44,438.00 4.000 EA N INLETS, CURB, TYPE J-4, <10'
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0425  1451 14 $8,804.84 $246,535.62 28.000 EA N INLETS, CURB, TYPE J-5, <10'
0425  1452 3 $14,575.35 $58,301.38 4.000 EA N INLETS, CURB, TYPE J-5, >10'
0425  1455 2 $5,202.21 $15,606.62 3.000 EA N INLETS, CURB, TYPE J-5, PARTIAL
0425  1459 2 $10,255.56 $92,300.00 9.000 EA N INLETS, CURB, TYPE J-5, MODIFY
0425  1461 7 $10,253.36 $133,293.67 13.000 EA N INLETS, CURB, TYPE J-6, <10'
0425  1462 1 $15,000.00 $15,000.00 1.000 EA N INLETS, CURB, TYPE J-6, >10'
0425  1469 1 $10,300.00 $41,200.00 4.000 EA N INLETS, CURB, TYPE J-6, MODIFY
0425  1471 6 $4,089.40 $106,324.42 26.000 EA N INLETS, CURB, TYPE 7, <10'
0425  1473 1 $7,125.00 $7,125.00 1.000 EA N INLETS, CURB, TYPE 7, J BOT , <10'
0425  1481 1 $5,670.59 $22,682.36 4.000 EA N INLETS, CURB, TYPE 8, <10'
0425  1501 3 $3,323.62 $39,883.38 12.000 EA N INLETS, DT BOT, TYPE A, <10'
0425  1503 1 $3,975.00 $15,900.00 4.000 EA N INLETS, DT BOT, TYPE A, J BOT, <10'
0425  1505 1 $2,965.52 $14,827.60 5.000 EA N INLETS, DT BOT, TYPE A, PARTIAL
0425  1511 5 $4,015.47 $602,321.12 150.000 EA N INLETS, DT BOT, TYPE B, <10'
0425  1512 1 $6,000.00 $12,000.00 2.000 EA N INLETS, DT BOT, TYPE B, >10'
0425  1513 3 $7,365.00 $73,650.00 10.000 EA N INLETS, DT BOT, TYPE B, J BOT,<10'
0425  1514 1 $10,000.00 $20,000.00 2.000 EA N INLETS, DT BOT, TYPE B, J BOT, >10'
0425  1515 2 $2,644.79 $55,540.69 21.000 EA N INLETS, DT BOT, TYPE B, PARTIAL
0425  1521 38 $3,225.39 $461,230.46 143.000 EA N INLETS, DT BOT, TYPE C, <10'
0425  1523 5 $6,028.15 $120,563.01 20.000 EA N INLETS, DT BOT, TYPE C,J BOT,<10'
0425  1525 6 $3,530.22 $31,771.94 9.000 EA N INLETS, DT BOT, TYPE C, PARTIAL
0425  1529 8 $4,585.23 $64,193.29 14.000 EA N INLETS, DT BOT, TYPE C, MODIFY
0425  1531 3 $3,365.05 $10,095.16 3.000 EA N INLETS, DT BOT, TYPE C MOD- BACK, <10'
0425  1533 1 $8,000.00 $8,000.00 1.000 EA N INLETS, DT BOT, TYPE C, MOD, J BOT, <10'
0425  1541 27 $3,643.45 $921,791.71 253.000 EA N INLETS, DT BOT, TYPE D, <10'
0425  1542 1 $8,734.64 $43,673.20 5.000 EA N INLETS, DT BOT, TYPE D, >10'
0425  1543 3 $4,119.82 $57,677.43 14.000 EA N INLETS, DT BOT,TYPE D, J BOT, <10'
0425  1544 2 $6,232.93 $12,465.85 2.000 EA N INLETS, DT BOT,TYPE D, J BOT, >10'
0425  1545 3 $3,915.60 $15,662.40 4.000 EA N INLETS, DT BOT,TYPE D, PARTIAL
0425  1549 8 $4,961.20 $158,758.33 32.000 EA N INLETS, DT BOT, TYPE D, MODIFY
0425  1551 19 $3,671.24 $517,644.78 141.000 EA N INLETS, DT BOT, TYPE E, <10'
0425  1552 2 $4,765.80 $23,829.00 5.000 EA N INLETS, DT BOT, TYPE E, >10'
0425  1553 2 $5,115.37 $219,961.00 43.000 EA N INLETS, DT BOT, TYPE E, J BOT, <10'
0425  1554 1 $8,739.00 $113,607.00 13.000 EA N INLETS, DT BOT, TYPE E, J BOT, >10'
0425  1555 1 $6,250.00 $6,250.00 1.000 EA N INLETS, DT BOT, TYPE E, PARTIAL
0425  1559 2 $5,543.76 $44,350.11 8.000 EA N INLETS, DT BOT, TYPE E, MODIFY
0425  1561 8 $3,775.82 $83,068.00 22.000 EA N INLETS, DT BOT, TYPE F, <10'
0425  1563 1 $7,200.00 $7,200.00 1.000 EA N INLETS, DT BOT,TYPE F, J BOT, <10'
0425  1565 3 $4,232.57 $29,628.00 7.000 EA N INLETS, DT BOT,TYPE F, PARTIAL
0425  1569 1 $9,755.00 $78,040.00 8.000 EA N INLETS,DT BOT,TYPE F,MODIFY
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0425  1571 2 $10,500.00 $21,000.00 2.000 EA N INLETS, DT BOT, TYPE G, <10'
0425  1581 5 $5,476.00 $38,332.00 7.000 EA N INLETS, DT BOT, TYPE H, <10'
0425  1583 1 $8,850.00 $8,850.00 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM <10'
0425  1584 1 $20,804.55 $20,804.55 1.000 EA N INLETS, DT BOT, TYPE H,  J BOTTOM >10'
0425  1589 4 $9,230.41 $36,921.62 4.000 EA N INLETS, DT BOT, TYPE H, MODIFY
0425  1611 1 $32,000.00 $32,000.00 1.000 EA N INLETS, DT BOT, TYPE K, <10'
0425  1701 13 $3,253.88 $953,385.69 293.000 EA N INLETS, GUTTER, TYPE S, <10'
0425  1702 3 $4,521.43 $49,735.72 11.000 EA N INLETS, GUTTER, TYPE S, >10'
0425  1703 3 $6,146.60 $61,466.00 10.000 EA N INLETS, GUTTER, TYPE S, J BOT<10'
0425  1704 2 $6,865.00 $13,730.00 2.000 EA N INLETS, GUTTER, TYPE S, J BOT, >10'
0425  1705 4 $3,460.41 $58,827.00 17.000 EA N INLETS, GUTTER, TYPE S, PARTIAL
0425  1711 6 $5,049.59 $55,545.47 11.000 EA N INLETS, GUTTER, TYPE V, <10'
0425  1713 1 $13,500.00 $13,500.00 1.000 EA N INLETS, GUTTER, TYPE V, J BOT, <10'
0425  1715 5 $5,332.88 $26,664.42 5.000 EA N INLETS, GUTTER, TYPE V, PARTIAL
0425  1801 3 $4,502.21 $18,008.84 4.000 EA N INLETS, MED BARRIER, TYPE 1, <10'
0425  1803 1 $7,500.00 $22,500.00 3.000 EA N INLETS, MED BARRIER, TYPE 1, J BOT, <10'
0425  1811 1 $7,200.00 $14,400.00 2.000 EA N INLETS, MED BARRIER, TYPE 2, <10'
0425  1841 1 $9,400.00 $9,400.00 1.000 EA N INLETS, MED BARRIER, TYPE 3, <10'
0425  1881 4 $4,919.60 $68,874.44 14.000 EA N INLETS, BARRIER WALL, RIG, C&G, <10'
0425  1882 1 $6,034.00 $6,034.00 1.000 EA N INLETS, BARRIER WALL, RIG, C&G, >10'
0425  1883 1 $12,200.00 $12,200.00 1.000 EA N INLETS ,BARRIER WALL ,RIG, C&G,J BOT<10'
0425  1891 9 $4,347.58 $386,934.96 89.000 EA N INLETS, BARRIER WALL, <10'
0425  1892 3 $5,965.25 $23,861.00 4.000 EA N INLETS, BARRIER WALL, >10'
0425  1893 2 $5,471.71 $38,302.00 7.000 EA N INLETS, BARRIER WALL, J BOT, <10'
0425  1894 1 $18,068.00 $54,204.00 3.000 EA N INLETS, BARRIER WALL, J BOT, >10'
0425  1910 25 $4,001.62 $440,178.44 110.000 EA N INLETS, CLOSED FLUME
0425  2 41 27 $4,429.82 $518,289.40 117.000 EA N MANHOLES, P-7, <10'
0425  2 42 5 $6,461.74 $148,620.09 23.000 EA N MANHOLES, P-7, >10'
0425  2 43 17 $3,492.47 $178,115.86 51.000 EA N MANHOLES, P-7, PARTIAL
0425  2 61 33 $3,475.41 $503,933.76 145.000 EA N MANHOLES, P-8, <10'
0425  2 62 4 $3,507.67 $45,599.76 13.000 EA N MANHOLES, P-8, >10'
0425  2 63 21 $3,193.05 $185,196.99 58.000 EA N MANHOLES, P-8, PARTIAL
0425  2 71 15 $7,120.74 $206,501.48 29.000 EA N MANHOLES, J-7, <10'
0425  2 72 3 $9,747.95 $68,235.65 7.000 EA N MANHOLES, J-7, >10'
0425  2 73 5 $4,245.20 $59,432.84 14.000 EA N MANHOLES, J-7, PARTIAL
0425  2 91 21 $6,816.46 $572,582.75 84.000 EA N MANHOLES, J-8, <10'
0425  2 92 10 $8,060.88 $394,983.28 49.000 EA N MANHOLES, J-8, >10'
0425  2 93 4 $5,113.33 $30,680.00 6.000 EA N MANHOLES, J-8, PARTIAL
0425  3 41 2 $4,010.99 $8,021.97 2.000 EA N JUNCTION BOX, DRAINAGE, P-7, <10'
0425  3 43 1 $6,320.00 $6,320.00 1.000 EA N JUNCTION BOX, DRAINAGE, P-7, PARTIAL
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0425  4 2 $1,992.09 $55,778.39 28.000 EA N INLETS, ADJUST
0425  5 58 $947.91 $556,425.73 587.000 EA N MANHOLE, ADJUST
0425  5  1 35 $1,264.33 $537,338.16 425.000 EA N MANHOLE, ADJUST, UTILITIES
0425  6 48 $587.16 $454,458.39 774.000 EA N VALVE BOXES, ADJUST
0425  7 3 $445.74 $12,034.90 27.000 EA N MANHOLE COVER- REPLACE
0425 11 17 $2,828.91 $118,814.10 42.000 EA N MODIFY EXISTING DRAINAGE STRUCTURE
0425 74  1 2 $467.50 $18,700.00 40.000 EA N MANHOLES & INLETS CLEANING & SEAL, <10'
0425 78 1 $1,176.79 $2,353.58 2.000 EA N INLET CAP, PRECAST
0425 82 3 $1,677.92 $120,810.00 72.000 EA N REPLACE GRATE
0425100  3 1 $437.69 $16,194.53 37.000 LF N INLET SP DRAINAGE GRATE,  43649115201
0430 94  1 11 $8.02 $89,151.72 11,117.000 LF N DESILTING PIPE, 0 - 24"
0430 94  2 4 $10.30 $78,008.35 7,576.000 LF N DESILTING PIPE, 25 - 36"
0430 94  3 4 $25.97 $38,664.72 1,489.000 LF N DESILTING PIPE, 37 - 48"
0430 94  4 2 $12.76 $6,177.12 484.000 LF N DESILTING PIPE, 49 - 60"
0430 95  2 1 $30.60 $12,270.60 401.000 LF N OUTFALL BARNACLE REMOVAL, 25 - 36"
0430173118 1 $95.00 $278,635.00 2,933.000 LF N PIPE CULV OPT MATL, ROUND, 18", GD
0430173124 1 $90.00 $49,860.00 554.000 LF N PIPE CULV OPT MATL, ROUND, 24", GD
0430173136 1 $135.00 $10,665.00 79.000 LF N PIPE CULV OPT MATL, ROUND, 36", GD
0430174112 1 $110.00 $2,750.00 25.000 LF N PIPE CULV, OPT MATL, ROUND,12"SD
0430174115 6 $61.73 $72,785.21 1,179.000 LF N PIPE CULV, OPT MATL, ROUND,15"SD
0430174118 30 $65.63 $484,968.70 7,389.000 LF N PIPE CULV, OPT MATL, ROUND,18"SD
0430174124 13 $85.03 $259,608.80 3,053.000 LF N PIPE CULV, OPT MATL, ROUND,24"SD
0430174130 3 $81.76 $32,049.92 392.000 LF N PIPE CULV, OPT MATL, ROUND,30"SD
0430174136 3 $125.97 $16,250.00 129.000 LF N PIPE CULV, OPT MATL, ROUND,36"SD
0430174215 3 $93.91 $9,579.00 102.000 LF N PIPE CULV, OPT MATL, OTHER, 15"SD
0430174218 20 $84.86 $333,258.44 3,927.000 LF N PIPE CULV, OPT MATL, OTHER, 18"SD
0430174224 9 $100.88 $111,069.02 1,101.000 LF N PIPE CULV, OPT MATL, OTHER, 24"SD
0430174230 3 $125.51 $79,576.00 634.000 LF N PIPE CULV, OPT MATL, OTHER, 30"SD
0430174236 1 $150.00 $14,700.00 98.000 LF N PIPE CULV, OPT MATL, OTHER, 36"SD
0430174248 1 $439.78 $32,103.94 73.000 LF N PIPE CULV, OPT MATL, OTHER, 48"SD
0430175112 7 $72.16 $25,112.20 348.000 LF N PIPE CULV, OPT MATL, ROUND, 12"S/CD
0430175115 31 $150.11 $188,387.40 1,255.000 LF N PIPE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 81 $68.54 $7,717,831.15 112,608.000 LF N PIPE CULV, OPT MATL, ROUND, 18"S/CD
0430175124 51 $72.78 $5,518,320.78 75,823.000 LF N PIPE CULV, OPT MATL, ROUND, 24"S/CD
0430175130 29 $98.36 $3,541,239.35 36,003.000 LF N PIPE CULV, OPT MATL, ROUND, 30"S/CD
0430175136 23 $121.85 $3,770,723.47 30,945.000 LF N PIPE CULV, OPT MATL, ROUND, 36"S/CD
0430175142 12 $156.21 $2,030,262.04 12,997.000 LF N PIPE CULV, OPT MATL, ROUND, 42"S/CD
0430175148 13 $155.79 $1,851,072.21 11,882.000 LF N PIPE CULV, OPT MATL, ROUND, 48"S/CD
0430175154 4 $194.00 $1,111,789.42 5,731.000 LF N PIPE CULV, OPT MATL, ROUND, 54"S/CD
0430175160 4 $280.25 $377,217.69 1,346.000 LF N PIPE CULV, OPT MATL, ROUND, 60"S/CD
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0430175166 2 $289.93 $473,463.40 1,633.000 LF N PIPE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 1 $330.00 $197,010.00 597.000 LF N PIPE CULV, OPT MATL, ROUND, 72"S/CD
0430175215 6 $125.99 $44,475.85 353.000 LF N PIPE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 29 $91.71 $1,901,982.39 20,739.000 LF N PIPE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 13 $96.22 $570,384.68 5,928.000 LF N PIPE CULV, OPT MATL, OTHER, 24"S/CD
0430175230 7 $114.46 $218,845.58 1,912.000 LF N PIPE CULV, OPT MATL, OTHER, 30"S/CD
0430175236 7 $195.69 $291,778.87 1,491.000 LF N PIPE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 3 $262.42 $342,462.69 1,305.000 LF N PIPE CULV, OPT MATL, OTHER, 42"S/CD
0430175248 1 $200.00 $21,200.00 106.000 LF N PIPE CULV, OPT MATL, OTHER, 48"S/CD
0430175254 1 $226.96 $45,845.92 202.000 LF N PIPE CULV, OPT MATL, OTHER, 54"S/CD
0430175260 1 $260.00 $47,840.00 184.000 LF N PIPE CULV, OPT MATL, OTHER, 60"S/CD
0430185118 2 $414.77 $96,227.04 232.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,18"
0430185124 4 $701.54 $515,630.98 735.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,24"
0430185130 3 $819.18 $542,300.00 662.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,30"
0430185136 1 $1,229.00 $92,175.00 75.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,36"
0430185142 1 $850.00 $106,250.00 125.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,42"
0430185148 1 $1,234.00 $212,248.00 172.000 LF N PIPE CULV,OPT MATL, ROUND, JACK&BORE,48"
0430200 23 1 $1,800.00 $3,600.00 2.000 EA N FLARED END SECTION, CONCRETE, 15"
0430200 29 1 $2,638.78 $5,277.56 2.000 EA N FLARED END SECTION, CONCRETE, 24"
0430602123 1 $1,400.00 $1,400.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,15"
0430602129 1 $8,100.00 $8,100.00 1.000 EA N U-ENDWALL,W \GRATE,STD 260,1:4 SLP,24"
0430610025 1 $2,347.75 $37,564.00 16.000 EA N U-ENDWALL,STD 261,1:6 SLP, 18"
0430610029 1 $3,079.84 $6,159.68 2.000 EA N U-ENDWALL,STD 261,1:6 SLP, 24"
0430610125 1 $2,700.00 $5,400.00 2.000 EA N U-ENDWALL,STD 261,1:4 SLP, 18"
0430610225 2 $3,438.18 $17,190.88 5.000 EA N U-ENDWALL,STD 261,1:3 SLP, 18"
0430610325 2 $6,355.00 $25,420.00 4.000 EA N U-ENDWALL,STD 261,1:2 SLP, 18"
0430611023 1 $2,800.00 $2,800.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 15"
0430611029 1 $2,290.00 $2,290.00 1.000 EA N U-ENDWALL,STD 261,BAFFLES,1:6 SLP, 24"
0430611125 3 $1,641.65 $55,816.21 34.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 18"
0430611129 1 $1,820.00 $30,940.00 17.000 EA N U-ENDWALL, BAFFLES,STD 261,1:4 SLP, 24"
0430611133 2 $3,340.00 $6,680.00 2.000 EA N U-ENDWALL /BAFFLES,STD 261, 1:4 SLP,30"
0430611225 2 $1,527.41 $41,240.00 27.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP,18"
0430611229 2 $1,700.00 $17,000.00 10.000 EA N U-ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233 1 $1,820.00 $3,640.00 2.000 EA N U-ENDWALL,STD 261,BAFFLES,1:3 SLP, 30"
0430611325 3 $1,862.40 $54,009.68 29.000 EA N U-ENDWALL, BAFFLES, STD 261,1:2 SLP,18"
0430612025 2 $2,533.12 $17,731.86 7.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,18"
0430612029 1 $3,820.00 $15,280.00 4.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP,24"
0430612033 1 $4,740.00 $4,740.00 1.000 EA N U-ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025 1 $2,940.00 $11,760.00 4.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,18"
0430613029 1 $3,820.00 $3,820.00 1.000 EA N U-ENDWALL,BAF& GRATE,STD 261,1:6 SLP,24"
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0430830 16 $395.64 $170,798.30 431.700 CY N PIPE FILLING AND PLUGGING
0430880 02 1 $23,000.00 $23,000.00 1.000 EA N FLAP GATES, 25-36"
0430880 03 1 $45,000.00 $90,000.00 2.000 EA N FLAP GATES, 37-48"
0430950 6 $102.55 $415,999.93 4,056.400 CY N DESILTING CONCRETE BOX CULVERT
0430963  2 1 $360.00 $1,080.00 3.000 LF N PVC PIPE FOR BACK OF SIDEWALK, NON STAND
0430982121 2 $2,088.84 $8,355.36 4.000 EA N MITERED END SECT, OPTIONAL RD, 12" CD
0430982123 2 $1,412.00 $2,824.00 2.000 EA N MITERED END SECT, OPTIONAL RD, 15" CD
0430982125 29 $1,371.79 $219,485.98 160.000 EA N MITERED END SECT, OPTIONAL RD, 18" CD
0430982129 19 $1,540.09 $132,447.71 86.000 EA N MITERED END SECT, OPTIONAL RD, 24" CD
0430982133 10 $2,175.98 $56,575.37 26.000 EA N MITERED END SECT, OPTIONAL RD, 30" CD
0430982138 8 $3,262.83 $55,468.10 17.000 EA N MITERED END SECT, OPTIONAL RD, 36" CD
0430982140 4 $3,905.00 $35,145.00 9.000 EA N MITERED END SECT, OPTIONAL RD, 42" CD
0430982141 3 $9,215.71 $64,510.00 7.000 EA N MITERED END SECT, OPTIONAL RD, 48" CD
0430982142 3 $5,086.97 $40,695.73 8.000 EA N MITERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $5,856.00 $5,856.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 60" CD
0430982144 2 $8,411.61 $25,234.84 3.000 EA N MITERED END SECT, OPTIONAL RD, 66" CD
0430982623 2 $1,385.56 $8,313.36 6.000 EA N MITERED END SECT, OPT - OTHER, 15" CD
0430982625 11 $1,468.58 $127,766.54 87.000 EA N MITERED END SECT, OPT - OTHER, 18" CD
0430982629 7 $1,750.56 $57,768.35 33.000 EA N MITERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1,510.48 $12,083.86 8.000 EA N MITERED END SECT, OPT - OTHER, 30" CD
0430982638 1 $3,134.85 $6,269.70 2.000 EA N MITERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $3,875.96 $7,751.92 2.000 EA N MITERED END SECT, OPT - OTHER, 42" CD
0430984123 5 $989.45 $13,852.23 14.000 EA N MITERED END SECT, OPTIONAL RD, 15" SD
0430984125 33 $1,199.46 $309,459.77 258.000 EA N MITERED END SECT, OPTIONAL RD, 18" SD
0430984129 18 $1,495.03 $127,077.95 85.000 EA N MITERED END SECT, OPTIONAL RD, 24" SD
0430984133 5 $3,981.79 $63,708.56 16.000 EA N MITERED END SECT, OPTIONAL RD, 30" SD
0430984138 3 $3,364.67 $20,188.00 6.000 EA N MITERED END SECT, OPTIONAL RD, 36" SD
0430984141 1 $7,125.00 $7,125.00 1.000 EA N MITERED END SECT, OPTIONAL RD, 48" SD
0430984623 2 $1,000.00 $6,000.00 6.000 EA N MITERED END SECT, OPTIONAL,OTHER,15" SD
0430984625 19 $1,449.14 $213,022.92 147.000 EA N MITERED END SECT, OPT / OTHER, 18" SD
0430984629 10 $1,758.51 $56,272.40 32.000 EA N MITERED END SECT, OPT / OTHER, 24" SD
0430984633 3 $4,149.30 $70,538.16 17.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 30" SD
0430984638 2 $5,400.00 $32,400.00 6.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 36" SD
0430984641 1 $7,312.95 $14,625.90 2.000 EA N MITER END SECT, OPT/ELLIP/ARCH, 48" SD
0430991 4 $981.84 $50,073.69 51.000 EA N MITERED END SECT, REPLACE SLAB
0431  1  1 8 $161.82 $2,147,084.27 13,268.000 LF N PIPE LINER, OPTIONAL MATERIAL, 0-24"
0431  1  2 7 $254.75 $1,948,036.22 7,647.000 LF N PIPE LINER, OPTIONAL MATERIAL, 25-36"
0431  1  3 5 $395.57 $545,100.00 1,378.000 LF N PIPE LINER, OPTIONAL MATERIAL, 37-48"
0432  3  1 1 $3,100.00 $3,100.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,15"
0432  3  4 1 $1,100.00 $1,100.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,24"
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0432  3  5 1 $3,650.00 $3,650.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,30"
0432  3  6 1 $1,750.00 $1,750.00 1.000 EA N CHEM GROUT REPAIR, PIPE,NON-TEST,36"
0433  1 2 $1,739.13 $40,000.00 23.000 EA N CHEM GROUT REPAIR, MANHOLE / INLET
0436  1  1 14 $238.69 $273,298.84 1,145.000 LF N TRENCH DRAIN, STANDARD
0440  1 10 2 $15.87 $14,280.00 900.000 LF N UNDERDRAIN, TYPE I
0440  1 20 2 $31.82 $98,122.40 3,084.000 LF N UNDERDRAIN, TYPE II
0440  1 30 1 $76.75 $84,194.75 1,097.000 LF N UNDERDRAIN, TYPE III
0440 70 2 $2,089.20 $56,408.50 27.000 EA N UNDERDRAIN INSPECTION BOX
0440 73  1 1 $11.00 $1,386.00 126.000 LF N UNDERDRAIN OUTLET PIPE, 4"
0440 73  2 4 $35.51 $35,190.46 991.000 LF N UNDERDRAIN OUTLET PIPE, 6"
0442 70 1 $1.30 $60,658.00 46,660.000 LF N VERTICAL DRAINAGE WICKS
0443 70  3 2 $159.29 $111,500.00 700.000 LF N FRENCH DRAIN, 18"
0443 70  4 6 $187.35 $666,972.46 3,560.000 LF N FRENCH DRAIN, 24"
0443 72 13 1 $38.50 $4,774.00 124.000 SY N FRENCH DRAIN- AGGREGATE W/O PIPE, 3-3.9'
0446  1  1 5 $24.33 $1,848,377.20 75,970.000 LF N EDGEDRAIN DRAINCRETE, STANDARD
0446 71  1 5 $28.14 $264,178.29 9,389.000 LF N EDGEDRAIN OUTLET PIPE, 4"
0450  1  1 2 $203.33 $268,600.84 1,321.000 LF N PREST BEAMS, TYPE II
0450  1201 1 $234.48 $160,384.32 684.000 LF N PREST BEAMS, TYPE II, MODIFIED
0450  2 36 6 $314.60 $2,067,888.35 6,573.000 LF N PREST BEAMS: FLORIDA-I BEAM 36"
0450  2 45 3 $224.62 $1,676,250.00 7,462.500 LF N PREST BEAMS: FLORIDA-I BEAM 45"
0450  2 54 3 $308.67 $1,975,779.06 6,401.000 LF N PREST BEAMS: FLORIDA-I BEAM 54"
0450  2 63 1 $310.00 $1,474,360.00 4,756.000 LF N PREST BEAMS: FLORIDA-I BEAM 63"
0450  2 72 2 $380.18 $1,358,392.88 3,573.000 LF N PREST BEAMS: FLORIDA-I BEAM 72"
0450  2 78 2 $269.73 $4,711,108.00 17,466.000 LF N PREST BEAMS: FLORIDA-I BEAM 78"
0450  2 84 1 $360.00 $6,260,400.00 17,390.000 LF N PREST BEAMS: FLORIDA-I BEAM 84"
0450  3 11 1 $142.00 $89,460.00 630.000 LF N PRESTRESSED SLAB UNITS,48" X 12"
0450  3 21 1 $175.00 $385,875.00 2,205.000 LF N PRESTRESSED SLAB UNITS,60" X 12"
0450  6 25 1 $220.00 $126,280.00 574.000 LF N PRESTRESSED SLAB BEAMS,60" X 15"
0450  8 12 1 $270.00 $174,690.00 647.000 LF N PREST BEAM: FL SLAB BEAM,12" D,52-54" W
0450  8 13 1 $236.00 $231,280.00 980.000 LF N PREST BEAM: FL SLAB BEAM,12" D,55-57" W
0450  8 21 1 $237.99 $103,763.64 436.000 LF N PREST BEAM: FL SLAB BEAM,15" D,48-51" W
0450  8 22 1 $238.45 $231,058.05 969.000 LF N PREST BEAM: FL SLAB BEAM,15" D,52-54" W
0450  8 23 2 $268.62 $440,271.68 1,639.000 LF N PREST BEAM: FL SLAB BEAM,15" D,55-57" W
0450  8 33 1 $280.00 $129,920.00 464.000 LF N PREST BEAM: FL SLAB BEAM,18" D,55-57" W
0450 82 1 $938.00 $120,064.00 128.000 LF N BEAM REPAIR
0450 83  1 1 $800.00 $16,800.00 21.000 EA N BEAM REPAIR, STRAND SPLICES
0451 70 2 $4,534.24 $330,999.78 73.000 EA N PREST SOIL ANCHORS
0451 70  1 1 $3,000.00 $24,000.00 8.000 EA N PREST SOIL ANCHOR, PERFORMANCE TEST
0451 70  2 1 $2,000.00 $16,000.00 8.000 EA N PREST SOIL ANCHOR, CREEP TEST
0455 34  2 1 $60.00 $824,760.00 13,746.000 LF N PRESTRESSED CONCRETE PILING, 14" SQ.
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0455 34  3 5 $111.77 $630,845.32 5,644.000 LF N PRESTRESSED CONCRETE PILING, 18" SQ
0455 34  5 11 $103.97 $9,377,339.47 90,189.000 LF N PRESTRESSED CONCRETE PILING, 24" SQ
0455 35  5 1 $103.00 $445,372.00 4,324.000 LF N STEEL PILING, HP 14 X 73
0455 35  6 3 $94.30 $770,441.00 8,170.000 LF N STEEL PILING, HP 14 X  89
0455 35  7 1 $124.00 $166,284.00 1,341.000 LF N STEEL PILING, HP 14 X  102
0455 35 22 4 $123.41 $1,796,843.00 14,560.000 LF N STEEL PILING, 24" DIA. PIPE
0455 76 1 $675.00 $29,700.00 44.000 EA N WRAP PILE CLUSTERS
0455 81106 1 $1,450.00 $108,750.00 75.000 EA N CATHODIC PROT,F&I,PIER,OTHER MATERIAL
0455 88  5 1 $900.00 $145,800.00 162.000 LF N DRILLED SHAFT, 48" DIA
0455120  7 1 $600.00 $9,600.00 16.000 EA N PILE POINT PROTECTION, 24" ROUND
0455122  5 1 $50.00 $8,100.00 162.000 LF N UNCLASSIFIED SHAFT EXCAVATION, 48" DIA
0455133  2 9 $25.58 $1,758,536.53 68,755.000 SF N SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133  3 9 $36.74 $2,142,020.19 58,301.000 SF N SHEET PILING STEEL, F&I PERMANENT
0455133202 1 $36.00 $1,636,380.00 45,455.000 SF N STEEL SHEET PIL, PRESS-IN, 43307515201
0455142 1 $2,500.00 $12,500.00 5.000 EA N CROSSHOLE SONIC LOGGING
0455143  3 5 $248.46 $337,906.35 1,360.000 LF N TEST PILES-PREST CONCRETE,18" SQ
0455143  5 11 $217.34 $3,089,091.15 14,213.000 LF N TEST PILES-PREST CONCRETE,24" SQ
0455144  6 2 $226.03 $254,283.30 1,125.000 LF N TEST PILES - STEEL, HP 14 x 89
0455144 22 4 $167.84 $530,882.00 3,163.000 LF N TEST PILES - STEEL, 24" DIA PIPE
0457  1 11 1 $600.00 $96,000.00 160.000 LF N STD INTEGRAL PILE JKT, NON-STR, UP TO 16
0457  1 12 3 $547.42 $862,185.00 1,575.000 LF N STD INTEGRAL PILE JKT, NON-STR, 16 to 30
0457  1 22 1 $850.00 $23,800.00 28.000 LF N STD INTEGRAL PILE JKT, STR, 16 to 30
0457  2221 2 $1,697.66 $512,693.00 302.000 LF N CATH PROT INTE PILE JA, STR, 16.1-30
0458  1 11 23 $47.73 $290,017.54 6,076.000 LF N BRIDGE DECK EXPANSION JNT,NEW,POURED
0458  1 12 4 $321.62 $256,654.87 798.000 LF N BRIDGE DECK EXPANSION JNT,NEW,STRIP SEAL
0458  1 21 18 $55.27 $1,154,350.16 20,886.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,POURED
0458  1 22 1 $425.00 $73,950.00 174.000 LF N BRIDGE DECK EXPANSION JNT, REHAB,STRIP
0458  2 8 $459.20 $296,364.90 645.400 CF N POLYMER NOSING FOR BRIDGE DECK EXPANSION
0459 71 5 $5.27 $35,536.96 6,742.000 SY N PILES, POLYETHYLENE SHEETING
0460  1  1 2 $31.67 $146,428.00 4,624.000 LB N STRUCT STEEL- REHAB, CARBON
0460  1  5 1 $31.00 $304,296.00 9,816.000 LB N STRUCT STEEL-REHAB, BASCULE LEAVES
0460  1 13 1 $50.00 $11,000.00 220.000 LB N STRUCT STEEL REHAB-BOLT, NUT, WASH & PLT
0460  1 15 3 $8.64 $87,652.00 10,140.000 LB N STRUCT STEEL - REHAB, MISC.
0460  2  1 1 $25.46 $860,598.92 33,802.000 LB N STRUCT STEEL, CARBON
0460  2  2 2 $.27 $91,526.11 340,897.000 LB N STRUCT STEEL, LOW ALLOY
0460  2 15 2 $1.68 $114,477.35 67,997.000 LB N STRUCT STEEL, MISCELLANEOUS
0460  2 20 1 $2.01 $2,744,996.70 1,365,670.000 LB N STRUCT STEEL - NEW/WIDENING, WEATHERING
0460  6  2 1 $40.00 $11,440.00 286.000 LB N LADDERS & PLATFORMS, REHAB
0460  7 1 $225.00 $349,425.00 1,553.000 SF N PREFABRICATED STEEL PED BRIDGE
0460 71  1 4 $129.61 $903,932.24 6,974.000 LF N METAL TRAF RAILING, THRIE BEAM RETROFIT
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0460 81 1 $100.00 $60,000.00 600.000 EA N RIVETS - HIGH STRENGTH BOLTS, REPLACE
0460 94 1 $150.00 $11,250.00 75.000 LF N STRUCTURAL STEEL REPAIR- WELDS
0460 95 1 $150.00 $24,000.00 160.000 LB N STRUCTURAL STEEL REPAIR
0460 98  2 2 $199.43 $36,496.56 183.000 EA N PIPE HANGER, STAINLESS
0460112 1 $250.00 $156,000.00 624.000 EA N ANCHOR BOLT REPLACEMENT
0461113 19 1 $14,000.00 $14,000.00 1.000 EA N MULTIROT BRNG ASM FX, F&I,>=2001KIPS
0461114 12 1 $6,000.00 $24,000.00 4.000 EA N MULTIROT BRNG ASM EX, F&I, 251- 500KIPS
0461114 19 1 $16,600.00 $49,800.00 3.000 EA N MULTIROT BRNG ASM EXP, F&I,>=2001KIPS
0462  2 22 1 $84.20 $76,116.80 904.000 LB N POST TENSIONING TENDONS, SUPSTR BAR FLEX
0465  2505 1 $22,000.00 $44,000.00 2.000 AS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  2508 1 $16,000.00 $16,000.00 1.000 LS N MOV BRDG MACH & CAST-REHAB,REC, ADJ/MOD,
0465  3 17 1 $150.00 $68,400.00 456.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, F&I,BAL BL
0465  3 50 1 $11,000.00 $22,000.00 2.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, ADJ
0465  3 96 1 $1,500.00 $12,000.00 8.000 EA N MOVABLE BRIDGE COUNTERWEIGHT, CLN,POCKET
0465 20 1 $323.52 $54,998.40 170.000 DA N MOVABLE BRIDGE- PREV MAINT & ROUT REPAIR
0465 21 1 $250.00 $42,500.00 170.000 DA N MOVABLE BRIDGE OPERATOR
0465 71  3 2 $26,000.00 $52,000.00 2.000 LS N MOVABLE BRIDGE FUNCTIONAL CHECKOUT,PH C
0470  1 7 $10,203.04 $781,552.59 76.600 MB N TREATED TIMBER, STRUCTURAL
0471  1  1 1 $25,000.00 $455,000.00 18.200 MB N FENDER SYS,PLASTIC MARINE LUMBER,REINF
0471  1  2 1 $10,000.00 $82,000.00 8.200 MB N FENDER SYS,PLASTIC MARINE LUMBER, NR
0471  3  3 1 $1,466,446.19 $1,466,446.19 1.000 LS N POLYMERIC FENDER SYSTEM, 201-400 KIP-FT
0506  2 4 $238.74 $412,534.48 1,728.000 LF N BRIDGE DRAINAGE PIPE
0506  3 2 $5,560.00 $27,800.00 5.000 EA N BRIDGE DRAINS
0507 70 2 $794.24 $26,210.00 33.000 SF N ALUMINUM SIDEWALK FLOOR
0508  4 3 $92,500.00 $277,500.00 3.000 LS N MOVABLE BRIDGE ELECTRICAL EQUIP, REHAB
0508 72  1 1 $75,000.00 $75,000.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR ,F&I
0508 72  4 1 $600.00 $600.00 1.000 AS N MOVABLE BRIDGE EMERGENCY GENERATOR , REM
0508 73  1 1 $1,416.66 $254,998.80 180.000 LF N SUBMARINE CABLE ASSEMBLY, F & I
0508 73  4 1 $11.11 $1,999.80 180.000 LF N SUBMARINE CABLE ASSEMBLY, REMOVE
0508 77  5 1 $40,000.00 $40,000.00 1.000 EA N MOVABLE BRIDGE-REHAB,PROG LOGIC
0508 78  1 1 $65,000.00 $65,000.00 1.000 LS N MOVABLE BRIDGE-REHAB,LIMIT SWITCH,F&I
0510  1 4 $73,219.36 $292,877.44 4.000 LS N NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0510  1  4 1 $2,161.48 $25,937.76 12.000 EA N NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/
0515  1  1 12 $63.24 $392,524.61 6,207.000 LF N PIPE HANDRAIL - GUIDERAIL, STEEL
0515  1  2 33 $32.20 $652,863.95 20,277.000 LF N PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515  1 42 1 $220.52 $2,205.20 10.000 LF N PIPE HANDRAIL - GUIDERAIL, RELOCAT, ALUM
0515  2111 5 $114.37 $839,843.54 7,343.000 LF N PED/BICYCLE RAILING,NS, 42" TYPE 1
0515  2211 4 $99.78 $75,535.00 757.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 1
0515  2213 1 $145.00 $28,130.00 194.000 LF N PED/BICYCLE RAILING,STL, 42" TYPE 3
0515  2231 1 $76.79 $86,542.33 1,127.000 LF N PED/BICYCLE RAILING, STEEL,48" TYPE 1
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0515  2311 13 $77.67 $417,414.14 5,374.000 LF N PED/BICYCLE RAILING, ALUM,42" TYPE 1
0515  2312 1 $110.00 $16,720.00 152.000 LF N PED/BICYCLE RAILING,ALUM, 42" TYPE 2
0515  4  1 7 $50.27 $1,144,513.90 22,766.000 LF N BULLET RAIL, SINGLE RAIL
0515  4  2 9 $38.39 $530,963.49 13,832.000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 7 $793.97 $74,633.40 94.000 EA N BOLLARDS
0520  1  7 50 $15.44 $3,925,503.14 254,297.000 LF N CONCRETE CURB & GUTTER, TYPE E
0520  1 10 125 $20.22 $7,075,330.00 349,942.000 LF N CONCRETE CURB & GUTTER, TYPE F
0520  1 11 2 $17.07 $2,783.00 163.000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520  1 12 4 $20.37 $7,598.00 373.000 LF N CONCRETE CURB & GUTTER, TYPE F W/SP GUTT
0520  2  1 5 $27.58 $17,346.85 629.000 LF N CONCRETE CURB, TYPE A
0520  2  2 16 $34.75 $327,489.02 9,425.000 LF N CONCRETE CURB, TYPE B
0520  2  4 51 $28.07 $424,759.26 15,130.000 LF N CONCRETE CURB, TYPE D
0520  2  8 7 $25.77 $126,099.91 4,893.000 LF N CONCRETE CURB, TYPE RA
0520  3 13 $29.37 $66,849.69 2,276.000 LF N VALLEY GUTTER- CONCRETE
0520  5 11 17 $41.27 $636,991.80 15,433.000 LF N TRAF SEP CONC-TYPE I, 4' WIDE
0520  5 12 6 $50.80 $89,161.79 1,755.000 LF N TRAF SEP CONC-TYPE I, 6' WIDE
0520  5 16 3 $58.30 $329,671.00 5,655.000 LF N TRAF SEP CONC-TYPE I, 8.5' WIDE
0520  5 21 2 $48.37 $12,866.00 266.000 LF N TRAF SEP CONC - TYPE II, 4' WIDE
0520  5 22 1 $77.47 $16,733.52 216.000 LF N TRAF SEP CONC - TYPE II, 6' WIDE
0520  5 26 1 $47.00 $13,019.00 277.000 LF N TRAF SEP CONC-TYPE II, 8.5' WIDE
0520  5 41 15 $50.07 $308,977.74 6,171.000 LF N TRAF SEP CONC-TYPE IV, 4' WIDE
0520  5 42 3 $42.29 $39,368.16 931.000 LF N TRAF SEP CONC-TYPE IV, 6' WIDE
0520  5 46 2 $45.09 $40,937.80 908.000 LF N TRAF SEP CONC-TYPE IV,8.5' WIDE
0520  5 51 1 $51.12 $71,721.36 1,403.000 LF N TRAF SEP CONC, TYPE V, 4' WIDE
0520  6 23 $19.25 $1,285,163.97 66,775.000 LF N SHOULDER GUTTER- CONCRETE
0520  7  2 1 $53.91 $16,388.64 304.000 LF N GRANITE CURB, RESET
0520 70 35 $80.09 $641,803.80 8,014.000 SY N CONCRETE TRAFFIC SEPARATOR, SP- VAR WIDT
0521  1 8 $129.57 $1,040,671.09 8,032.000 LF N MEDIAN CONC BARRIER WALL
0521  1  1 1 $66.50 $26,666.50 401.000 LF N MEDIAN BARRIER WALL CONC, PRECAST
0521  5  1 20 $99.90 $2,884,797.68 28,878.000 LF N CONC TRAF RAIL- BRG, 32" F-SHAPE
0521  5  2 1 $100.00 $104,400.00 1,044.000 LF N CONC TRAF RAIL- BRG, 42" F-SHAPE
0521  5  4 2 $80.00 $37,200.00 465.000 LF N CONC TRAF RAIL- BRG, 32" VERT FACE
0521  5  6 1 $245.00 $624,260.00 2,548.000 LF N CONC TRAF RAIL- BRG, CORRAL W/CURB
0521  5  7 2 $239.15 $772,944.00 3,232.000 LF N CONC TRAF RAIL, BRG, CORRAL W/O CURB
0521  5  8 1 $90.00 $276,660.00 3,074.000 LF N CONC TRAF RAIL- BRG, RETRO-VERT FACE
0521  5 13 3 $121.88 $204,030.00 1,674.000 LF N CONC TRAF RAIL- BRIDGE, 36" SING SLOPE
0521  5 30 1 $257.75 $270,637.50 1,050.000 LF N CONC TRAF RAIL-BRG, 54" F 22966435201
0521  6 11 5 $62.98 $577,430.84 9,168.000 LF N CONC PARAPET, PED/BIKE, 27"
0521  6 31 4 $178.49 $514,942.00 2,885.000 LF N CONC PARAPET, RETAINING WALL SYS, 27"
0521  8  1 7 $155.55 $5,192,287.22 33,381.000 LF N CONC TRAF RAIL BAR, JCT SLAB,32"F SHAPE
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0521  8  2 2 $240.69 $344,902.00 1,433.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"F SHAPE
0521  8  3 1 $278.57 $103,906.61 373.000 LF N CONC TRAF RAIL BAR,JCT SLAB,32"V SHP
0521  8  4 1 $166.00 $346,608.00 2,088.000 LF N CONC TRAF RAIL BAR,JCT SLAB,42"V SHP
0521  8  5 1 $343.00 $288,806.00 842.000 LF N CONC TRAF RAIL BAR,JCT SLAB,CORRAL CURB
0521  8  6 1 $329.82 $217,680.00 660.000 LF N CONC TRAFF RAIL BARR, W/JUNCT SLAB, CORR
0521  8 22 1 $318.00 $920,610.00 2,895.000 LF N CONC TRAF RL BAR,JCT SLAB,42"F SH 229664
0521 72  3 9 $215.42 $1,130,327.56 5,247.000 LF N SHLDR CONC BARRIER, RIGID-SHLDR
0521 72  4 2 $247.02 $296,671.64 1,201.000 LF N SHLDR CONC BARRIER, RIGID RETAIN
0521 72  5 8 $212.13 $523,755.10 2,469.000 LF N SHLDR CONC BARRIER WALL,RIGID C&C
0521 72 10 2 $195.24 $167,713.00 859.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 42"
0521 72 11 6 $566.45 $881,392.24 1,556.000 LF N SHLDR CONC BARRIER WALL,RIGID SHLDR 54"
0522  1 126 $37.59 $9,944,735.17 264,583.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 4"
0522  2 129 $56.44 $5,447,779.30 96,520.000 SY N CONCRETE SIDEWALK AND DRIVEWAYS, 6"
0522  3 3 $57.66 $9,110.00 158.000 SY N BUS BOARDING PAD- CONCRETE
0522  4 9 $106.74 $46,004.97 431.000 SY N BUS SHELTER PAD- CONCRETE
0523  1 6 $103.86 $646,707.50 6,227.000 SY N PATTERNED PAVEMENT, VEHICULAR AREAS
0523  1  3 11 $46.63 $464,737.84 9,967.000 SY N PATTERNED PAVEMENT, VEHIC AREAS- BIKE LA
0523  2 3 $41.15 $202,867.48 4,930.000 SY N PATTERNED PAVEMENT, NON-VEHICULAR AREAS
0524  1  1 16 $47.01 $1,083,337.94 23,043.000 SY N CONCRETE DITCH PAVT, NR, 3"
0524  1  2 24 $61.39 $726,151.79 11,828.000 SY N CONCRETE DITCH PAVT, NR, 4"
0524  1  4 5 $55.01 $431,646.86 7,847.000 SY N CONCRETE DITCH PAVT, NR, 6"
0524  1 19 1 $115.87 $6,836.33 59.000 SY N CONC DITCH PAVT, 3", REINFORCED
0524  1 29 8 $89.05 $334,125.15 3,752.000 SY N CONC DITCH PAVT, 4", REINFORCED
0524  1 49 1 $925.00 $7,400.00 8.000 SY N CONC DITCH PAVT, 6", REINFORCED
0524  2  2 14 $71.15 $897,515.12 12,615.000 SY N CONC SLOPE PAVT, NR, 4"
0526  1  1 4 $79.15 $86,664.52 1,095.000 SY N PAVERS, ARCHITECTURAL, ROADWAY
0526  1  2 7 $112.75 $204,762.75 1,816.000 SY N PAVERS, ARCHITECTURAL, SIDEWALK
0526  1100 1 $350.00 $42,700.00 122.000 SY N PAVERS, ARCHITECTURAL, CONC BASE 4361611
0527  2 131 $27.06 $1,515,517.30 56,011.000 SF N DETECTABLE WARNINGS
0530  1 15 $578.39 $833,638.73 1,441.300 CY N RIPRAP, SAND-CEMENT
0530  3  3 25 $95.74 $3,762,709.13 39,300.000 TN N RIPRAP- RUBBLE, BANK AND SHORE
0530  3  4 31 $101.18 $901,986.54 8,914.800 TN N RIPRAP, RUBBLE, F&I, DITCH LINING
0530  3  8 2 $141.33 $2,120.00 15.000 CY N RIPRAP- RUBBLE, REM EXIST & REINSTALL
0530  4  6 1 $518.34 $14,513.52 28.000 SY N ARTICULATING CONC BLOCK REVET SYS, 6"
0530  4  9 1 $250.00 $55,750.00 223.000 SY N ARTICULATING CONC BLOCK REVET SYS, 9"
0530  5  1 2 $95.94 $1,317,737.50 13,735.000 SY N GABION, <1'
0530  5101 1 $370.00 $162,430.00 439.000 CY N GABION BASKET, 42292945201
0530 74 29 $98.95 $1,986,995.61 20,080.600 TN N BEDDING STONE
0534 72101 3 $32.31 $2,699,606.50 83,555.000 SF N SOUND/NOISE BARRIER-INC FOUNDATION, PERM
0534 73 1 $28.00 $9,856.00 352.000 SF N PERIMETER WALL



CESPO05 06/25/2018-07.00.01 Page:    18
Florida Department of Transportation

Item Average Unit Cost 
From 2017/06/01  to 2018/05/31 

Contract Type: CC    STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

0536  1  0 8 $21.88 $37,281.95 1,704.000 LF N GUARDRAIL- ROADWAY, GEN/LS TL-2
0536  1  1 66 $17.57 $3,998,247.33 227,532.000 LF N GUARDRAIL- ROADWAY, GEN TL-3
0536  1  3 13 $22.31 $1,359,022.55 60,912.000 LF N GUARDRAIL- ROADWAY, DOUBLE FACE
0536  1 11 7 $79.34 $682,064.16 8,597.000 LF N GUARDRAIL, ROADWAY, MOD THRIE BEAM
0536  5  1 6 $6.65 $294,410.81 44,242.000 LF N RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB
0536  5  2 2 $10.52 $138,895.60 13,201.000 LF N RUB RAIL FOR GUARDRAIL, DOUBLE SIDED RUB
0536  6 19 $14.35 $505,313.77 35,203.000 LF N PIPE RAIL FOR GUARDRAIL
0536  7  1 1 $111.58 $22,762.32 204.000 EA N SPECIAL GUARDRAIL POST- DEEP POST FOR SL
0536  7  2 10 $223.32 $56,724.11 254.000 EA N SPECIAL GUARDRAIL POST- SP STEEL POST CM
0536  7  3 17 $276.76 $136,445.08 493.000 EA N SPECIAL GUARDRAIL POST- ENCASED POST SM
0536  8 11 24 $2,631.79 $297,392.51 113.000 EA N APPR TRANS TO RIGID BARR CONNECT, F&I
0536  8 12 3 $1,968.41 $15,747.30 8.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 2
0536  8 13 22 $2,344.39 $419,645.05 179.000 EA N APPROACH TRANS CONN TO RIGID BA, F&I, 3
0536 73 72 $2.60 $295,731.80 113,725.000 LF N GUARDRAIL REMOVAL
0536 85 22 51 $2,326.35 $600,197.24 258.000 EA N GUARDRAIL END TREA- FLARED APP TERM
0536 85 24 32 $2,853.04 $299,569.31 105.000 EA N GUARDRAIL END TREATMENT- PARA APP TERM
0536 85 25 43 $866.04 $203,519.75 235.000 EA N GUARDRAIL END TREAT- TRAIL AN TYPE II
0536 85 26 14 $2,481.68 $44,670.18 18.000 EA N GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27 5 $4,135.28 $41,352.83 10.000 EA N GUARDRAIL END TREAT- DOUB FACE APPR TER
0536 85 28 1 $1,143.80 $8,006.60 7.000 EA N GUARDRAIL END TREAT- DBLTYPE II TRAIL AN
0538  1 12 $7.31 $522,641.10 71,506.000 LF N GUARDRAIL RESET
0542 70 4 $82.20 $4,685.60 57.000 EA N BUMPER GUARDS, CONCRETE
0544 75  1 14 $19,757.51 $928,602.96 47.000 EA N CRASH CUSHION
0546 71 4 $1,255.15 $25,103.08 20.000 PS N RUMBLE STRIPS
0546 72 52 4 $2,164.49 $18,056.19 8.342 GM N RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE
0546 72 53 11 $1,348.83 $228,793.73 169.624 GM N RUMBLE STRIPS, GROUND-IN, 8" EDGELINE
0546 72 55 15 $887.20 $370,768.39 417.908 GM N RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
0546 72 57 1 $1,289.21 $5,729.25 4.444 GM N RUMBLE STRIPS, GROUND-IN, 8" CENTER LINE
0548 12 11 $24.26 $25,736,716.16 1,060,910.000 SF N RET WALL SYSTEM, PERM, EX BARRIER
0548 13 2 $13.98 $321,196.80 22,976.000 SF N RETAINING WALL SYSTEM,TEMP, EXC BAR.
0550 10110 5 $9.32 $92,793.70 9,961.000 LF N FENCING, TYPE A, 0.0-5.0', STANDARD
0550 10120 3 $13.97 $67,687.56 4,845.000 LF N FENCING, TYPE A, 5.1-6.0, STANDARD
0550 10140 1 $18.27 $71,874.18 3,934.000 LF N FENCING, TYPE A, 7.1-8.0', STANDARD
0550 10149 1 $17.38 $49,480.86 2,847.000 LF N FENCING, TYPE A, 7.1-8.0', SPECIAL FEATU
0550 10210 5 $14.58 $54,907.00 3,767.000 LF N FENCING, TYPE B, 0.0-5.0', STANDARD FEAT
0550 10212 2 $22.60 $2,260.00 100.000 LF N FENCING, TYPE B, 0.0-5.0', W/ VINYL COAT
0550 10218 2 $24.74 $31,566.50 1,276.000 LF N FENCING, TYPE B, 0.0-5.0', RESET EXIST
0550 10220 14 $13.44 $442,041.12 32,881.000 LF N FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10221 4 $21.51 $130,289.50 6,056.000 LF N FENCING, TYPE B, 5.1-6.0', W/ BARB ATTMT
0550 10222 7 $15.44 $1,537,209.08 99,547.000 LF N FENCING, TYPE B, 5.1-6.0, W/ VINYL COAT
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0550 10228 3 $17.67 $16,024.80 907.000 LF N FENCING, TYPE B, 5.1-6.0, RESET EXISTING
0550 10238 1 $16.00 $3,296.00 206.000 LF N FENCING, TYPE B, 6.1-7.0, RESET EXISTING
0550 10250 2 $23.78 $65,520.80 2,755.000 LF N FENCING, TYPE B, 8.1-10.0', STANDARD FEA
0550 10256 2 $70.83 $7,282,929.49 102,823.000 LF N FENCING, TYPE B, 8-10.0', VIN BARB
0550 10325 1 $89.03 $47,185.90 530.000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10344 3 $126.45 $174,624.00 1,381.000 LF N FENCING, TYPE R, 7.1-8.0, W/PART ENCLOS
0550 10353 2 $243.85 $89,980.00 369.000 LF N FENCING, TYPE R, 8.1-10', W/FULL ENCLOS
0550 10363 1 $525.00 $281,400.00 536.000 LF N FENCING, TYPE R, GR TH10', W/FULL ENCLOS
0550 10420 2 $30.95 $6,129.00 198.000 LF N FENCING, WOOD, 5.1-6.0'
0550 10620 2 $53.63 $5,470.00 102.000 LF N FENCING, VINYL, 5.1-6.0'
0550 60112 1 $2,649.37 $2,649.37 1.000 EA N FENCE GATE,TYP A, SGL, 6.1-12' OPENING
0550 60124 1 $650.00 $3,250.00 5.000 EA N FENCE GATE,TYP A, DBL, 18.1-20.' OPENING
0550 60125 2 $1,533.33 $4,600.00 3.000 EA N FENCE GATE,TYP A, DBL, 20.1-24.' OPENING
0550 60211 5 $1,240.67 $60,792.96 49.000 EA N FENCE GATE,TYP B,SGL, 0- 6.0' OPENING
0550 60212 5 $1,568.35 $48,618.97 31.000 EA N FENCE GATE,TYP B,SGL,6.1-12.0' OPENING
0550 60213 1 $2,700.00 $2,700.00 1.000 EA N FENCE GATE,TYP B, SGL,12.1-18.0' OPENING
0550 60222 1 $2,400.00 $7,200.00 3.000 EA N FENCE GATE,TYP B, DBL, 6.1-12.0' OPENING
0550 60223 1 $2,114.47 $4,228.94 2.000 EA N FENCE GATE,TYP B, DBL,12.1-18.0' OPENING
0550 60224 2 $2,755.17 $79,900.00 29.000 EA N FENCE GATE,TYP B, DBL,18.1-20.0' OPENING
0550 60225 3 $2,604.16 $13,020.80 5.000 EA N FENCE GATE,TYP B, DBL, 20.1-24' OPENING
0550 60226 1 $4,000.00 $4,000.00 1.000 EA N FENCE GATE,TYP B, DBL, 24-30' OPENING
0550 60234 3 $2,953.87 $11,815.46 4.000 EA N FENCE GATE,TYP B,SLIDE/CANT,18.1-20'OPEN
0550 60235 2 $2,250.00 $4,500.00 2.000 EA N FENCE GATE,TYP B,SLIDE/CANT,20.1-24'OPEN
0550 60237 1 $3,949.00 $3,949.00 1.000 EA N FENCE GATE,TYP B,SLI CANT, > THAN 30'
0550 60400 2 $2,303.87 $6,911.60 3.000 EA N FENCE GATE, RESET EXISTING
0550 60623 1 $1,500.00 $1,500.00 1.000 EA N FENCE GATE, VIN, DOUBLE, 12.1-18.9' OPEN
0561  1 9 $1,362.26 $15,435,929.54 11,331.100 TN N COATING EXISTING STRUCTURAL STEEL
0561  2 4 $71.94 $1,177,554.00 16,368.000 SF N COATING EXISTING STRUCTURAL STEEL
0563  4 3 $.47 $229,417.89 491,793.000 SF N ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570  1  1 32 $.84 $1,880,476.34 2,251,489.000 SY N PERFORMANCE TURF
0570  1  2 183 $2.30 $15,987,544.55 6,937,946.000 SY N PERFORMANCE TURF, SOD
0571  1 11 5 $4.52 $90,137.44 19,928.000 SY N PLASTIC EROSION MAT, TRM, TYPE 1
0571  1 12 2 $6.57 $159,132.00 24,209.000 SY N PLASTIC EROSION MAT, TRM, TYPE 2
0571  1 13 4 $8.61 $253,224.89 29,420.000 SY N PLASTIC EROSION MAT, TRM, TYPE 3
0580  1  1 6 $64,204.75 $385,228.50 6.000 LS N LANDSCAPE COMPLETE- SMALL PLANTS
0580  1  2 14 $34,621.31 $553,940.96 16.000 LS N LANDSCAPE COMPLETE- LARGE PLANTS
0580  2  1 2 $1,009.09 $22,200.00 22.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14'
0580  2  2 5 $6,430.91 $353,700.00 55.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14'
0580  2  4 1 $1,500.00 $12,000.00 8.000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580  2  5 3 $2,507.69 $32,600.00 13.000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
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0580  2  7 1 $500.00 $5,500.00 11.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580  2  8 3 $628.39 $58,440.00 93.000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590  1 1 $7,500.00 $7,500.00 1.000 EA N LANDSCAPE IRRIGATION SYSTEM
0590 70 4 $32,055.00 $128,220.00 4.000 LS N IRRIGATION SYSTEM
0590 70  1 5 $12,074.00 $60,370.00 5.000 LS N IRRIGATION SYSTEM REPAIRS
0591  1 34 1 $12.80 $14,835.20 1,159.000 LF N IRRIGATION SLEEVE, 6" DIAM,22966445201
0591  1 55 1 $12.80 $17,894.40 1,398.000 LF N IRRIGATION SLEEVE, 6" DIAM, 22966435201
0591  1 59 1 $7.83 $10,946.34 1,398.000 LF N IRRIGATION SLEEVE, 2" DIAM, 22966435201
0591  1 60 1 $7.83 $9,074.97 1,159.000 LF N IRRIGATION SLEEVE, 2" DIAM, 22966445201
0630  2 11 113 $6.68 $6,450,576.62 965,214.000 LF N CONDUIT, F& I, OPEN TRENCH
0630  2 12 126 $19.79 $8,718,210.87 440,627.000 LF N CONDUIT, F& I, DIRECTIONAL BORE
0630  2 14 32 $20.86 $235,268.99 11,281.000 LF N CONDUIT, F& I, ABOVEGROUND
0630  2 15 13 $21.51 $2,230,564.83 103,706.000 LF N CONDUIT, F& I, BRIDGE MOUNT
0630  2 24 1 $40.55 $4,866.00 120.000 LF N CONDUIT, F&I, JACK & BORE 43472215201
0632  7  1 71 $5,147.15 $802,954.69 156.000 PI N SIGNAL CABLE- NEW OR RECO, FUR & INSTALL
0632  7  2 35 $4.23 $178,560.33 42,221.000 LF N SIGNAL CABLE, REPAIR/REPL-FUR & INSTALL
0632  7  4 1 $850.00 $850.00 1.000 PI N SIGNAL CABLE, ADJUST
0632  7  6 41 $718.31 $56,746.59 79.000 PI N SIGNAL CABLE, REMOVE- INTERSECTION
0632  7  7 1 $1.00 $450.00 450.000 LF N SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSE
0633  1111 2 $2.62 $18,622.40 7,114.000 LF N FIBER OPTIC CABLE, F&I, OVH,2-12
0633  1112 1 $2.76 $90,547.32 32,807.000 LF N FIBER OPTIC CABLE, F&I,OVH,13-48
0633  1121 24 $2.44 $286,571.17 117,473.000 LF N FIBER OPTIC CABLE, F&I, UG,2-12
0633  1122 13 $2.68 $356,481.88 133,005.000 LF N FIBER OPTIC CABLE, F&I, UG,13-48
0633  1123 11 $2.50 $649,719.30 260,247.000 LF N FIBER OPTIC CABLE, F&I, UG,49-96
0633  1124 2 $3.90 $392,165.00 100,453.000 LF N FIBER OPTIC CABLE, F&I, UG,97-144
0633  1320 1 $3.68 $5,060.00 1,375.000 LF N FIBER OPTIC CABLE, INSTALL, UG
0633  1410 1 $5.95 $4,004.35 673.000 LF N FIBER OPTIC CABLE, REL, OV
0633  1420 6 $6.22 $27,805.80 4,468.000 LF N FIBER OPTIC CABLE, REL, UG
0633  1620 13 $.62 $52,830.60 85,776.000 LF N FIBER OPTIC CABLE, REM, UG
0633  2 31 24 $40.28 $272,462.42 6,764.000 EA N FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633  2 32 20 $75.64 $172,694.61 2,283.000 EA N FIBER OPTIC CONNECTION, INSTALL, TERM
0633  3 11 22 $672.70 $249,571.84 371.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 12 22 $41.26 $22,733.66 551.000 EA N FIBER OPTIC CONN HDWR, SPLICE TRAY
0633  3 13 8 $59.46 $47,510.86 799.000 EA N FIBER OPTIC CONN HDWR, PRETERM CONNECT A
0633  3 14 16 $169.97 $23,796.31 140.000 EA N FIBER OPTIC CONN HDWR, BUFFER TUBE FAN O
0633  3 15 16 $1,762.23 $650,263.57 369.000 EA N FIBER OPTIC CONN HDWR, PRETERM PATCH PAN
0633  3 16 19 $1,686.10 $212,448.48 126.000 EA N FIBER OPTIC CONN HDWR, PATCH PANEL- FIE
0633  3 17 7 $139.65 $12,149.96 87.000 EA N FIBER OPTIC CONN HDWR, CONNECTOR PANEL
0633  3 34 1 $79.33 $317.32 4.000 EA N FIBER OPTIC CONNECTION HARDWARE, INS BT
0633  3 45 1 $661.50 $661.50 1.000 EA N FIBER OPTIC CONN HDWR, REL, PATCH PANEL
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0633  3 51 5 $770.00 $11,550.00 15.000 EA N FIBER OPTIC CONN HDWR, SPLICE ENCLOSURE
0633  3 52 3 $55.03 $990.56 18.000 EA N FIBER OPTIC CONN HDWR, ADJ, SPL TRAY
0633  3 53 1 $1,418.47 $9,929.29 7.000 EA N FIBER OPTIC CONNECTION HARDWARE, ADJ/MOD
0633  3 56 2 $1,814.44 $5,443.33 3.000 EA N FIBER OPTIC CONN HDWR, ADJ, PATCH PANEL
0633  4  1 3 $6.68 $5,408.50 810.000 LF N SIGNALS COMMUNIC- TWISTED PAIR CABLE
0633  4  4 1 $10.00 $100.00 10.000 LF N SIGNALS COMMUNIC- TWISTED PAIR C, RELOCA
0633  4  6 5 $.37 $2,359.55 6,400.000 LF N SIGNALS COMMUNIC- TWISTED PAIR C, REMOVE
0633  8  1 13 $4.12 $35,466.70 8,604.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, F&I
0633  8  6 1 $.62 $93.00 150.000 LF N MULTI-CONDUCTOR COMMUNICATION CABLE, REM
0634  4152 2 $2,491.67 $7,475.00 3.000 PI N SPAN WIRE ASSEMBLY, F&I, TWO PT, DIAG
0634  4153 9 $4,670.11 $98,072.33 21.000 PI N SPAN WIRE ASSEM, F&I, TWO PT, BOX/DROP B
0634  4600 6 $599.18 $4,793.42 8.000 PI N SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0634  4700 1 $1,150.00 $1,150.00 1.000 PI N SPAN WIRE ASSEMBLY, RE-TENSION CABLE - M
0634  5  1 2 $50.66 $4,761.76 94.000 LF N FIBERGLASS INSULATOR, FURNISH & INSTALL
0635  2 11 134 $601.06 $5,808,684.09 9,664.000 EA N PULL & SPLICE BOX, F&I, 13" x 24"
0635  2 12 42 $1,281.77 $1,149,750.43 897.000 EA N PULL & SPLICE BOX, F&I, 24" X 36"
0635  2 13 21 $3,089.05 $735,194.27 238.000 EA N PULL & SPLICE BOX, F&I, 30" X 60" OR 36"
0635  2 30 2 $595.16 $1,190.32 2.000 EA N PULL & SPLICE BOX, INSTALL
0635  3 11 9 $284.04 $72,999.01 257.000 EA N JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635  3 12 10 $666.99 $134,065.00 201.000 EA N JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0639  1111 3 $9,132.43 $146,118.83 16.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,FURNISHED
0639  1112 18 $1,991.41 $221,046.60 111.000 AS N ELECTRICAL POWER SRV,F&I,OH,M,PUR BY CON
0639  1113 1 $1,250.00 $1,250.00 1.000 AS N ELECTRICAL POWER SRV,F&I, OH, M NOT REQ
0639  1121 10 $4,814.52 $81,846.92 17.000 AS N ELECTRICAL POWER SRV,F&I, UG,FUR BY POWE
0639  1122 45 $2,365.29 $390,273.33 165.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR CONT
0639  1123 8 $1,833.09 $31,162.61 17.000 AS N ELECTRICAL POWER SRV,F&I, UG,PUR,NOT REQ
0639  1410 2 $1,244.60 $3,733.80 3.000 AS N ELECTRICAL POWER SRV,REL OHD,
0639  1420 1 $2,794.85 $2,794.85 1.000 AS N ELECTRICAL POWER SRV,REL UND
0639  1610 9 $495.34 $6,439.46 13.000 AS N ELECTRICAL POWER SRV,REM OHD
0639  1620 9 $1,321.74 $18,504.40 14.000 AS N ELECTRICAL POWER SRV,REM UND
0639  2  1 56 $6.19 $5,326,235.35 860,858.000 LF N ELECTRICAL SERVICE WIRE, F&I
0639  2  4 1 $1.41 $705.00 500.000 LF N ELECTRICAL SERVICE WIRE, RELOCATE
0639  2  6 17 $.73 $22,221.64 30,444.000 LF N ELECTRICAL SERVICE WIRE, REMOVE
0639  3 11 24 $805.90 $300,599.54 373.000 EA N ELEC SERV DISCON, F&I, POLE MNT
0639  3 12 3 $2,205.32 $24,258.54 11.000 EA N ELEC SERV DISCON, F&I, CABINET
0639  3 60 9 $243.82 $3,901.13 16.000 EA N ELEC SERV DISCON, REMOVE
0639  6  1 14 $1,054.89 $356,552.26 338.000 EA N ELECTRICAL POWER SERVICE- TRANSF, F&I
0639  6  2 2 $2,739.49 $8,218.48 3.000 EA N ELECTRICAL POWER SERVICE- TRANSF, REPLAC
0641  2 11 11 $1,449.46 $39,135.41 27.000 EA N PREST CNC POLE,F&I,TYP P-II,PEDESTAL
0641  2 12 50 $1,428.06 $435,558.13 305.000 EA N PREST CNC POLE,F&I,TYP P-II SRV POLE
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0641  2 13 5 $8,120.42 $138,047.20 17.000 EA N PREST CNC POLE,F&I,TYP P-III
0641  2 14 3 $10,288.69 $82,309.50 8.000 EA N PREST CNC POLE,F&I,TYP P-IV
0641  2 15 1 $9,200.00 $18,400.00 2.000 EA N PREST CNC POLE,F&I,TYP P-V
0641  2 16 1 $11,720.00 $46,880.00 4.000 EA N PREST CNC POLE,F&I,TYP P-VI
0641  2 17 1 $6,176.54 $148,236.96 24.000 EA N PREST CNC POLE,F&I,TYP P-VII
0641  2 18 5 $9,998.51 $399,940.36 40.000 EA N PREST CNC POLE,F&I,TYP P-VIII
0641  2 19 1 $8,200.00 $57,400.00 7.000 EA N PREST CNC POLE,F&I, CUSTOM DESIGN
0641  2 60 22 $605.14 $58,698.54 97.000 EA N PREST CNC POLE, REMOVE
0641  2 70 12 $1,875.93 $90,044.82 48.000 EA N PREST CNC POLE, REMOVE SHALLOW
0641  2 80 8 $3,429.07 $150,879.06 44.000 EA N PREST CNC POLE, REMOVE COMPLETE
0641  3163 4 $14,774.96 $339,823.97 23.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3169 3 $14,532.17 $2,005,439.46 138.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3175 4 $17,022.42 $646,852.08 38.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3180 1 $14,953.36 $14,953.36 1.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3186 2 $22,474.33 $134,846.00 6.000 EA N CONCRETE CCTV POLE, FUR & INS W/LOW
0641  3263 4 $13,425.71 $214,811.37 16.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0641  3269 1 $13,000.00 $39,000.00 3.000 EA N CONCRETE CCTV POLE, FUR & INS W/O LOW
0646  1 11 84 $1,283.28 $1,197,301.34 933.000 EA N ALUMINUM SIGNALS POLE, PEDESTAL
0646  1 12 26 $980.36 $126,466.82 129.000 EA N ALUMINUM SIGNALS POLE, PED DETECT POST
0646  1 40 7 $919.07 $11,028.86 12.000 EA N ALUMINUM SIGNALS POLE, RELOCATE
0646  1 60 63 $225.47 $69,220.42 307.000 EA N ALUMINUM SIGNALS POLE, REMOVE
0646  2115 1 $1,564.38 $1,564.38 1.000 EA N ALUMINUM POLE- INDEX 17900, F&I, 15'
0646  2120 1 $1,900.00 $1,900.00 1.000 EA N ALUMINUM POLE- INDEX 17900, F&I, 20'
0646  2600 2 $413.96 $827.92 2.000 EA N ALUMINUM POLE- INDEX 17900, REMOVE
0649  1 17 1 $7,000.00 $7,000.00 1.000 EA N STEEL STRAIN POLE, F&I, TYPE PS-  X
0649  1 63 1 $900.00 $900.00 1.000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW, BOLT
0649  1 65 1 $5,800.00 $17,400.00 3.000 EA N STEEL STRAIN POLE, REMOVE,DEEP, BOLT
0649  1102 1 $42,300.00 $169,200.00 4.000 EA N STEEL STRAIN POLE, F&I, CUST 43088615201
0649  2150 2 $20,585.98 $349,961.65 17.000 EA N STEEL CCTV POLE, F&I W/ LOW, 50'
0649 11  1 1 $198,113.00 $198,113.00 1.000 EA N STEEL MONOTUBE ASSY, F&I, 150' 434339-1
0649 21  1 3 $22,048.20 $66,144.60 3.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 30'
0649 21  3 11 $30,256.85 $695,907.51 23.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 40'
0649 21  6 19 $34,178.90 $1,162,082.70 34.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'
0649 21  7 1 $40,000.00 $40,000.00 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 50'- 30'
0649 21 10 21 $38,728.42 $1,626,593.66 42.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'
0649 21 12 1 $37,000.00 $74,000.00 2.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 40'
0649 21 13 4 $56,100.50 $224,401.99 4.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 50'
0649 21 14 1 $71,469.90 $71,469.90 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 60'- 60'
0649 21 15 13 $49,661.18 $794,578.83 16.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70'
0649 21 18 2 $60,706.50 $121,413.00 2.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70'- 50'
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0649 21 19 3 $63,966.76 $191,900.29 3.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70-60
0649 21 20 1 $47,902.55 $47,902.55 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 70-70
0649 21 21 14 $47,504.74 $1,187,618.43 25.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'
0649 21 22 1 $60,559.29 $60,559.29 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'-30'
0649 21 24 1 $49,989.03 $49,989.03 1.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78'-50'
0649 21 27 1 $75,921.15 $151,842.30 2.000 EA N STEEL MAST ARM ASSEMBLY, F&I, 78-78
0649 21101 1 $60,000.00 $60,000.00 1.000 EA N STEEL MAST ARM, TROMB 55 43472215201
0649 21102 1 $46,247.82 $46,247.82 1.000 EA N STEEL MAST ARM, 69' S, 229664-3
0649 21103 1 $45,220.09 $45,220.09 1.000 EA N STEEL MAST ARM, 65' S, 229664-3
0649 26  3 20 $2,810.09 $188,276.25 67.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0649 26  5 6 $7,211.92 $86,543.00 12.000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0650  1 11 2 $655.00 $5,240.00 8.000 AS N VEH TRAFFIC SIGNAL,F&I ALUMINUM, 1 S 1 W
0650  1 13 2 $702.20 $4,213.18 6.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 2 S 1-2 W
0650  1 14 53 $996.74 $859,193.68 862.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 1 W
0650  1 15 2 $1,908.25 $7,633.00 4.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 3 S 2-4 W
0650  1 16 23 $1,259.54 $102,022.38 81.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 4 S 1 W
0650  1 18 18 $1,275.98 $53,591.31 42.000 AS N VEH TRA SIGNAL,F&I ALUMINUM, 5 S STR 1 W
0650  1 19 13 $1,429.70 $95,790.20 67.000 AS N VEH TRAF SIGNAL,F&I ALUMINUM, 5 S CL 1 W
0650  1 24 2 $991.16 $16,849.64 17.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 3 S
0650  1 26 2 $1,413.03 $8,478.20 6.000 AS N VEH TRAF SIGNAL,F&I POLY W/AL, 4 S
0650  1 34 2 $1,050.73 $14,710.28 14.000 AS N VEH TRAF SIGNAL,F&I POLYCARBONA, 3 S 1 W
0650  1 36 1 $1,340.00 $2,680.00 2.000 AS N VEH TRAF SIGNAL,F&I POLYCARBON, 4 S 1 W
0650  1 38 2 $1,376.67 $4,130.00 3.000 AS N VEH TRAF SIGNAL, F&I POLYCARB, 5 SEC, 1W
0650  1 39 1 $1,633.91 $1,633.91 1.000 AS N VEH TRAF SIGNAL, F&I, POLY, 5 SEC, 1 W
0650  1 44 3 $3,000.00 $39,000.00 13.000 AS N VEH TRAF SIGNAL,F&I PROGRAM, 3 S 1 W
0650  1 46 1 $4,764.96 $4,764.96 1.000 AS N VEH TRAF SIGNAL, F&I PROGRAMMAB, 4S, 1 W
0650  1 48 1 $5,666.42 $5,666.42 1.000 AS N VEH TRAF SIGNAL, F&I, 5S, 1 W PROG
0650  1 60 14 $71.27 $10,903.97 153.000 AS N VEH TRAF SIGNAL, REMOVE- POLES TO REMAIN
0650  1 70 7 $568.09 $18,178.92 32.000 AS N VEHICULAR TRAFFIC SIGNAL, RELOCATE
0650  2101 1 $267.25 $1,069.00 4.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0650  2102 7 $333.65 $23,355.33 70.000 EA N VEHIC SIGNAL AUX, REP/RETROFIT- F&I, BAC
0653  1 11 86 $676.54 $689,396.29 1,019.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 1 WAY
0653  1 12 52 $1,185.36 $254,851.91 215.000 AS N PEDESTRIAN SIGNAL, F&I LED COUNT, 2 WAYS
0653  1 40 4 $361.41 $3,252.70 9.000 AS N PEDESTRIAN SIGNAL, RELOCATE
0653  1 60 49 $67.49 $33,812.26 501.000 AS N PEDESTRIAN SIGNAL, REMOVE
0654  2 21 5 $7,173.22 $215,196.68 30.000 AS N RECT RAPID FLASH BEACON, F&I SOL, 1 SIGN
0654  2 22 4 $8,513.48 $153,242.72 18.000 AS N RECT RAPID FLASH BCN, F&I SOL, BB SIGN
0654  3 10 3 $1,148.16 $55,111.52 48.000 AS N PEDESTRIAN HYBRID BEACON, F&I, COMP
0660  1101 2 $180.00 $3,060.05 17.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660  1102 2 $302.30 $1,813.80 6.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
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0660  1103 1 $188.00 $564.00 3.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660  1106 1 $327.09 $327.09 1.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 6
0660  1109 18 $184.91 $36,057.68 195.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660  1110 17 $283.20 $48,994.21 173.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660  1111 1 $280.00 $2,240.00 8.000 EA N LOOP DETECTOR INDUCTIVE, F&I, TYPE 11
0660  1600 5 $27.81 $1,084.40 39.000 EA N LOOP DETECTOR INDUCTIVE, REMOVE
0660  2101 25 $781.41 $245,361.75 314.000 AS N LOOP ASSEMBLY- F&I, TYPE A
0660  2102 36 $807.68 $431,301.94 534.000 AS N LOOP ASSEMBLY, F&I, TYPE B
0660  2103 2 $678.50 $44,781.28 66.000 AS N LOOP ASSEMBLY, F&I, TYPE C
0660  2106 46 $848.79 $808,899.18 953.000 AS N LOOP ASSEMBLY, F&I, TYPE F
0660  3 11 14 $792.65 $218,771.57 276.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, CAB
0660  3 12 14 $5,473.80 $1,614,771.01 295.000 EA N VEHICLE DETECTION SYSTEM- MICRO,F&I, ABO
0660  3 60 3 $543.11 $4,887.96 9.000 EA N VEHICLE DETECTION SYSTEM- MICRO,REM,SYST
0660  4 11 31 $5,509.30 $804,357.87 146.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 12 33 $4,374.69 $1,041,176.99 238.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 41 3 $453.66 $4,536.64 10.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 42 2 $849.00 $6,792.00 8.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 51 3 $3,445.20 $17,226.00 5.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, CABINET
0660  4 52 1 $913.00 $1,826.00 2.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, ABOVE G
0660  4 60 2 $338.89 $3,050.00 9.000 EA N VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660  5 60 1 $501.37 $501.37 1.000 EA N VEHICLE DETECTION SYSTEM- W MAG, REMOVE
0660  6121 6 $1,816.96 $103,566.70 57.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, CAB
0660  6122 6 $6,344.88 $368,002.75 58.000 EA N VEHICLE DETECTION SYSTEM- AVI B,F&I, ABO
0660  6421 3 $641.67 $1,925.00 3.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6422 3 $1,052.80 $3,158.40 3.000 EA N VEHICLE DETECTION SYSTEM- AVI B, REL
0660  6600 1 $643.00 $1,286.00 2.000 EA N VEHICLE DETECTION SYSTEM- AVI REMOVE
0663  1111 3 $4,450.72 $22,253.62 5.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,CAB E
0663  1112 4 $2,014.51 $72,522.42 36.000 EA N SIGNAL PRIO & PREEMP, F&I, OPT,DETEC
0663  1121 2 $7,270.00 $21,810.00 3.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS, REPLACE
0663  1122 1 $6,000.00 $6,000.00 1.000 EA N SIGNAL PRIO & PREEMP, F&I, GPS,  DETE
0663  1400 2 $1,350.31 $6,751.56 5.000 EA N SIGNAL PRIO & PREEMP, RELOCATE
0665  1 11 78 $238.33 $297,198.67 1,247.000 EA N PEDESTRIAN DETECTOR, F&I, STANDARD
0665  1 12 11 $1,323.59 $236,922.58 179.000 EA N PEDESTRIAN DETECTOR, F&I, ACCESSIBLE
0665  1 40 4 $254.48 $1,526.88 6.000 EA N PEDESTRIAN DETECTOR, RELOCATE
0665  1 50 1 $97.90 $97.90 1.000 EA N PEDESTRIAN DETECTOR, ADJUST/MODIFY
0665  1 60 47 $40.91 $22,786.77 557.000 EA N PEDESTRIAN DETECTOR, REMOVE
0670  5110 17 $26,691.32 $1,201,109.50 45.000 AS N TRAF CNTL ASSEM, F&I, NEMA
0670  5111 10 $31,699.37 $570,588.66 18.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 1 PREEMPT
0670  5112 6 $30,791.13 $400,284.65 13.000 AS N TRAF CNTL ASSEM, F&I, NEMA, 2 PREEMPT
0670  5120 14 $26,547.20 $610,585.61 23.000 AS N TRAF CNTL ASSEM, F&I, 170
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0670  5121 1 $28,344.50 $28,344.50 1.000 AS N TRAF CNTL ASSEM, F&I, 170,1PREEM PLAN
0670  5141 1 $26,200.00 $26,200.00 1.000 AS N TRAF CNTL ASSEM, F&I, 2070, 1 PREEMPT
0670  5151 3 $24,857.14 $174,000.00 7.000 AS N TRAF CNTL ASSEM, F&I, ATC, 1 PREEMPT
0670  5400 60 $1,836.75 $301,226.32 164.000 AS N TRAF CNTL ASSEM, MODIFY
0670  5500 2 $3,455.00 $6,910.00 2.000 AS N TRAF CNTL ASSEM, RELOCATE
0670  5600 43 $763.50 $67,187.76 88.000 AS N TRAF CNTL ASSEM, REMOVE
0671  2 11 1 $3,629.92 $3,629.92 1.000 EA N TRAFFIC CONTROLLER, F&I, NEMA
0671  2 40 2 $690.25 $2,761.00 4.000 EA N TRAFFIC CONTROLLER, MODIFY
0671  2 50 1 $1,855.00 $1,855.00 1.000 EA N TRAFFIC CONTROLLER, RELOCATE
0671  2 60 1 $501.37 $501.37 1.000 EA N TRAFFIC CONTROLLER, REMOVE
0676  1112 1 $2,448.27 $58,758.48 24.000 EA N TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 2
0676  1113 1 $5,811.00 $75,543.00 13.000 EA N TRAF CAB,NEMA Ty3, 24" W x 40" H x 15" D
0676  1116 1 $20,413.00 $20,413.00 1.000 EA N TRAFFIC SIGNAL CONTR CAB, F&I, NEMA S 1
0676  1131 1 $3,250.00 $6,500.00 2.000 EA N TRAFFIC SIGNAL CONT CAB, F&I W/O CONTROL
0676  1500 1 $830.00 $2,490.00 3.000 EA N TRAFFIC SIGNAL CONTR CAB, ADJUST/MODIFY
0676  1600 2 $602.50 $1,205.00 2.000 EA N TRAFFIC SIGNAL CONTR CAB, REMOVE
0676  2111 1 $9,000.00 $27,000.00 3.000 EA N ITS CABINET- F&I, POLE, 336
0676  2112 1 $9,000.00 $45,000.00 5.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2121 2 $4,886.36 $53,750.00 11.000 EA N ITS CABINET- F&I, POLE, 336
0676  2122 8 $5,991.73 $1,485,950.02 248.000 EA N ITS CABINET- F&I, POLE, 336S
0676  2131 1 $8,500.00 $8,500.00 1.000 EA N ITS CABINET- F&I, BASE, 336
0676  2143 5 $9,990.47 $189,818.92 19.000 EA N ITS CABINET- F&I, BASE, 334
0676  2144 2 $11,402.17 $68,413.00 6.000 EA N ITS CABINET- F&I, BASE, 340
0676  2500 2 $1,403.33 $4,210.00 3.000 EA N ITS CABINET- ADJUST/MODIFY
0676  2600 5 $1,003.13 $13,040.64 13.000 EA N ITS CABINET- REMOVE
0676  3 10 6 $1,096.40 $59,205.35 54.000 EA N SMALL EQUIPMENT ENCLOSURE, F&I,>10X13X11
0678  1102 1 $1,986.43 $1,986.43 1.000 EA N CNTRL ACCESS-REP EX, F&I,TYPE 6 CONF MON
0678  1104 1 $78.00 $156.00 2.000 EA N CNTRL ACCESS, F&I, LOAD SWITCH
0680  1112 2 $49,743.33 $149,230.00 3.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680  1113 1 $15,400.00 $30,800.00 2.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- NEM
0680  1122 1 $42,253.00 $42,253.00 1.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0680  1123 1 $3,942.64 $15,770.56 4.000 EA N SYS CONTROL EQP, F&I,ADAPTIVE SIGNA- 170
0682  1113 9 $5,752.96 $465,989.96 81.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-PRESS
0682  1132 1 $7,150.00 $7,150.00 1.000 EA N ITS CCTV  CAMERA, F&I, DOME, IP STD DEF
0682  1133 8 $7,071.04 $141,420.86 20.000 EA N ITS CCTV  CAMERA, F&I, DOME ENCL-NP.
0682  1143 1 $3,538.14 $594,407.52 168.000 EA N ITS CCTV CAMERA F&I, EXT NON-PRESS, HD
0682  1400 4 $1,583.50 $6,334.00 4.000 EA N ITS CCTV  CAMERA, RELOCATE
0682  1600 6 $718.25 $13,646.71 19.000 EA N ITS CCTV  CAMERA,  REM0VE & DISPOSAL
0684  1  1 28 $2,549.84 $1,012,287.95 397.000 EA N MANAGED FIELD ETHERNET SWITCH, F&I
0684  1  4 4 $539.86 $2,159.44 4.000 EA N MANAGED FIELD ETHERNET SWITCH, RELOCATE
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0684  1  6 1 $258.62 $258.62 1.000 EA N MANAGED FIELD ETHERNET SWITCH, REMOVE
0684  2  1 10 $461.28 $108,862.22 236.000 EA N DEVICE SERVER, F&I
0684  3 11 2 $2,235.96 $11,179.79 5.000 EA N DIGITAL VIDEO ENC W SO, F&I HARD ENCODER
0684  3 41 1 $155.00 $310.00 2.000 EA N DIGITAL VIDEO ENC W SO, REL HARD ENCODER
0684  5  1 5 $540.47 $44,318.28 82.000 EA N MEDIA CONVERTER, FURNISH & INSTALL
0684  5  4 1 $254.22 $508.44 2.000 EA N MEDIA CONVERTER, RELOCATE
0684  6 11 3 $3,764.95 $79,064.00 21.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684  6 12 1 $3,100.00 $12,400.00 4.000 EA N WIRELESS COMMUNICATION DEVICE, F&I, ETHE
0684  6 60 1 $258.62 $1,034.48 4.000 EA N WIRELESS COMMUNICATION DEVICE, REMOVE
0685  1 11 17 $3,864.05 $316,852.16 82.000 EA N UPS POWER SUPPLY, F&I, LINE INTERACTIVE
0685  1 12 3 $4,988.18 $109,740.00 22.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 13 12 $7,351.66 $198,494.92 27.000 EA N UPS, F&I, ONLINE DOUBLE CONVERSION
0685  1 60 2 $520.68 $1,041.37 2.000 EA N UPS, REMOVE- POLE/CABINET REMAINS
0687  1 60 1 $2,194.00 $2,194.00 1.000 EA N HIGHWAY ADVISORY RADIO, REMOVE
0695  1  1 33 $1,324.79 $374,914.21 283.000 EA N TMS VEH SNSR-NON-WEIGHT, F&I,
0695  3 11 1 $4,000.00 $32,000.00 8.000 AS N TMS VEH SPEED/CLASS UNIT, F&I,
0695  5  1 2 $4,627.05 $78,659.86 17.000 EA N TMS VEH SOLAR POWER UNIT, F&I,
0695  6 12 35 $1,259.06 $367,646.56 292.000 EA N TMS IND LOOP ASSEMBLY
0695  7131 4 $3,832.40 $19,162.00 5.000 EA N TMS CABINET, F&I , TYP 3 BASE MOUNT
0695  7132 10 $3,861.94 $81,100.82 21.000 EA N TMS CABINET, F&I , TYP 3 PEDESTAL
0695  7141 8 $4,376.48 $52,517.71 12.000 EA N TMS CABINET, F&I , TYP 4 BASE
0695  7143 1 $3,008.96 $3,008.96 1.000 EA N TMS CABINET, F&I , TYP 4 POLE
0695  7162 4 $5,828.41 $34,970.48 6.000 EA N TMS CABINET, F&I , TYP 3, PEDESTAL
0695  7600 11 $388.60 $6,217.57 16.000 EA N TMS CABINET, REMOVE
0695  8 11 1 $2,758.03 $2,758.03 1.000 EA N TMS VEH SYSTEM COMMUNICATIONS MODE, F&I,
0700  1 11 155 $362.68 $1,995,847.74 5,503.000 AS N SINGLE POST SIGN, F&I GM, <12 SF
0700  1 12 108 $1,225.16 $1,908,805.12 1,558.000 AS N SINGLE POST SIGN, F&I GM, 12-20 SF
0700  1 13 60 $1,528.58 $564,045.63 369.000 AS N SINGLE POST SIGN, F&I GM, 21-30 SF
0700  1 14 11 $2,116.75 $86,786.78 41.000 AS N SINGLE POST SIGN, F&I GM, 31+ SF
0700  1 21 5 $1,410.15 $45,124.78 32.000 AS N SINGLE POST SIGN, F&I BARR MT, LT 12 SF
0700  1 22 2 $2,619.20 $26,192.00 10.000 AS N SINGLE POST SIGN, F&I BARR MT, 12-20 SF
0700  1 31 9 $1,861.26 $72,589.10 39.000 AS N SINGLE POST SIGN, F&I BRG MNT, <12 SF
0700  1 32 2 $1,875.00 $7,500.00 4.000 AS N SINGLE POST SIGN, F&I BRG MNT, 12-20 SF
0700  1 33 1 $1,893.85 $3,787.70 2.000 AS N SINGLE POST SIGN, F&I BRG MNT, 21-30 SF
0700  1 40 2 $110.00 $770.00 7.000 AS N SINGLE POST SIGN, INSTALL
0700  1 50 102 $247.32 $157,050.98 635.000 AS N SINGLE POST SIGN, RELOCATE
0700  1 60 153 $34.75 $162,861.99 4,687.000 AS N SINGLE POST SIGN, REMOVE
0700  1 74 2 $1,966.67 $5,900.00 3.000 AS N SINGLE POST SIGN, F&I CUSTOM, 31+ SF
0700  1 80 1 $170.00 $170.00 1.000 AS N SINGLE POST SIGN, REPAIR
0700  1 87 1 $225.00 $450.00 2.000 AS N SINGLE POST SIGN, REPAIR- REP POST, EXIS
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0700  2 11 2 $1,650.00 $3,300.00 2.000 AS N MULTI- POST SIGN, F&I GM, <12 SF
0700  2 12 12 $3,235.15 $97,054.46 30.000 AS N MULTI- POST SIGN, F&I GM, 12-20 SF
0700  2 13 19 $4,389.90 $223,885.04 51.000 AS N MULTI- POST SIGN, F&I GM, 21-30 SF
0700  2 14 35 $4,649.02 $794,982.98 171.000 AS N MULTI- POST SIGN, F&I GM, 31-50 SF
0700  2 15 27 $6,268.63 $695,818.04 111.000 AS N MULTI- POST SIGN, F&I GM, 51-100 SF
0700  2 16 10 $8,945.16 $554,599.69 62.000 AS N MULTI- POST SIGN, F&I GM, 101-200 SF
0700  2 17 6 $13,442.06 $752,755.34 56.000 AS N MULTI- POST SIGN, F&I GM, 201-300 SF
0700  2 18 5 $17,368.11 $277,889.76 16.000 AS N MULTI- POST SIGN, F&I GM, 301-400 SF
0700  2 50 17 $2,718.05 $76,105.48 28.000 AS N MULTI- POST SIGN, RELOCATE
0700  2 60 49 $644.20 $249,305.14 387.000 AS N MULTI- POST SIGN, REMOVE
0700  3101 44 $221.23 $79,199.63 358.000 EA N SIGN PANEL, F&I GM, UP TO 12 SF
0700  3102 5 $677.42 $28,451.61 42.000 EA N SIGN PANEL, F&I GM, 12-20 SF
0700  3103 2 $1,246.39 $8,724.72 7.000 EA N SIGN PANEL, F&I GM, 21-30 SF
0700  3104 2 $1,533.33 $4,600.00 3.000 EA N SIGN PANEL, F&I GM, 31-50 SF
0700  3201 44 $560.09 $115,378.18 206.000 EA N SIGN PANEL, F&I OM, UP TO 12 SF
0700  3202 9 $1,142.81 $90,281.64 79.000 EA N SIGN PANEL, F&I OM, 12-20 SF
0700  3203 8 $913.30 $66,670.61 73.000 EA N SIGN PANEL, F&I OM, 21-30 SF
0700  3204 7 $1,955.32 $35,195.76 18.000 EA N SIGN PANEL, F&I OM, 31-50 SF
0700  3205 12 $2,888.31 $132,862.22 46.000 EA N SIGN PANEL, F&I OM, 51-100 SF
0700  3206 14 $4,386.16 $407,912.46 93.000 EA N SIGN PANEL, F&I OM, 101-200 SF
0700  3207 13 $6,418.26 $519,879.19 81.000 EA N SIGN PANEL, F&I OM, 201-300 SF
0700  3208 5 $8,825.41 $114,730.27 13.000 EA N SIGN PANEL, F&I OM, 301-400 SF
0700  3209 1 $8,685.55 $26,056.65 3.000 EA N SIGN PANEL, F&I OM, 401-500 SF
0700  3210 1 $11,045.09 $66,270.54 6.000 EA N SIGN PANEL, F&I OM, 501-600 SF
0700  3401 2 $147.66 $442.99 3.000 EA N SIGN PANEL, INSTALL, UP TO 12 SF
0700  3501 25 $120.57 $34,242.97 284.000 EA N SIGN PANEL, RELOCATE, UP TO 12 SF
0700  3502 5 $314.13 $2,827.18 9.000 EA N SIGN PANEL, RELOCATE, 12-20 SF
0700  3506 1 $1,115.29 $1,115.29 1.000 EA N SIGN PANEL, RELOCATE, 101-200 SF
0700  3601 65 $58.07 $24,564.94 423.000 EA N SIGN PANEL, REMOVE, UP TO 12 SF
0700  3602 8 $343.81 $13,408.58 39.000 EA N SIGN PANEL, REMOVE, 12-20 SF
0700  3603 6 $438.35 $28,492.76 65.000 EA N SIGN PANEL, REMOVE, 21-30 SF
0700  3604 7 $256.21 $2,818.34 11.000 EA N SIGN PANEL, REMOVE, 31-50 SF
0700  3605 2 $521.53 $1,043.05 2.000 EA N SIGN PANEL, REMOVE, 51-100 SF
0700  3606 6 $384.96 $25,022.45 65.000 EA N SIGN PANEL, REMOVE, 101-200 SF
0700  3607 2 $647.64 $1,295.28 2.000 EA N SIGN PANEL, REMOVE, 201-300 SF
0700  3608 1 $568.44 $6,252.84 11.000 EA N SIGN PANEL, REMOVE, 301-400 SF
0700  3624 1 $600.00 $2,400.00 4.000 EA N SIGN PANEL, REMOVE, UP TO 50 SF WITH LIG
0700  3625 6 $684.84 $16,436.25 24.000 EA N SIGN PANEL, REMOVE, 51-100 SF W LIGHTING
0700  3626 7 $1,070.48 $63,158.34 59.000 EA N SIGN PANEL, REMOVE, 101-200 SF W LIGHT
0700  3627 8 $1,228.21 $58,954.28 48.000 EA N SIGN PANEL, REMOVE, 201-300 SF W LIGHT
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0700  3628 2 $1,096.29 $6,577.72 6.000 EA N SIGN PANEL, REMOVE, 301-400 SF W LIGHT
0700  4112 5 $47,421.55 $474,215.53 10.000 EA N OH STATIC SIGN STR, F&I, C 21-30 FT
0700  4113 4 $57,770.71 $808,790.00 14.000 EA N OH STATIC SIGN STR, F&I, C 31-40 FT
0700  4114 10 $72,082.19 $1,369,561.70 19.000 EA N OH STATIC SIGN STR, F&I, C 41-50 FT
0700  4125 4 $116,586.65 $466,346.59 4.000 EA N OH STATIC SIGN STR, F&I, S 51-100 FT
0700  4126 5 $168,929.51 $1,858,224.56 11.000 EA N OH STATIC SIGN STR, F&I, S 101-150 FT
0700  4127 2 $241,817.95 $483,635.90 2.000 EA N OH STATIC SIGN STR, F&I, S 151-200 FT
0700  4140 2 $10,967.23 $54,836.16 5.000 EA N OH STATIC SIGN STR, F&I, O BR MOUNT
0700  4610 8 $4,584.79 $123,789.37 27.000 EA N OH STATIC SIGN STR, REMOVE, CANT
0700  4620 4 $8,799.17 $96,790.90 11.000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700  4633 1 $5,200.00 $5,200.00 1.000 EA N OH STATIC SIGN STR, REMOVE MONOTUBE
0700  4635 1 $9,000.00 $18,000.00 2.000 EA N OH STATIC SIGN STR, REMOVE MONOTUBE
0700  4640 5 $1,280.67 $15,368.00 12.000 EA N OH STATIC SIGN STR, REMOVE, BRIDGE MOUNT
0700  5 21 24 $2,879.25 $262,011.37 91.000 EA N INTERNAL ILLUM SIGN, F&I OM, UP TO 12 SF
0700  5 22 36 $3,568.62 $927,842.35 260.000 EA N INTERNAL ILLUM SIGN, F&I OM, 12-18 SF
0700  5 50 9 $1,360.13 $21,762.05 16.000 EA N INTERNAL ILLUM SIGN, RELOCATE
0700  5 60 5 $174.75 $5,941.50 34.000 EA N INTERNAL ILLUM SIGN, REMOVE
0700  6 60 1 $4,281.00 $4,281.00 1.000 AS N HIGHLIGHTED SIGN, REMOVE
0700  7132 1 $34,767.15 $451,972.95 13.000 EA N EMBED DYNAMIC MESS SIGN, F&I, FULL,12-20
0700  7500 1 $1,643.71 $3,287.42 2.000 EA N EMBED DYNAMIC MESS SIGN, RELOCATE
0700  8134 2 $15,759.42 $835,249.20 53.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,31-50
0700  8135 3 $74,275.12 $668,476.12 9.000 EA N FRONT ACC DYN MESS SIGN, F&I, FUL,51-100
0700  8136 3 $85,015.93 $1,785,334.43 21.000 EA N FRONT ACC DYN MESS SIGN, F&I, FULL,101-
0700  8600 1 $425.00 $15,300.00 36.000 EA N FRONT ACC DYN MESS SIGN, REMOVE
0700  9137 7 $89,886.09 $3,595,443.78 40.000 EA N WALK-IN DYN MESS SIGN,F&I, FULL,201-
0700  9600 3 $3,234.89 $12,939.55 4.000 EA N WALK-IN DYN MESS SIGN, REMOVE
0700 10115 2 $62,618.51 $876,659.10 14.000 EA N DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116 1 $117,000.00 $117,000.00 1.000 EA N DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122 2 $43,933.17 $263,599.00 6.000 EA N DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 4 $71,671.47 $645,043.25 9.000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 7 $64,931.08 $2,337,519.01 36.000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140 1 $8,578.00 $8,578.00 1.000 EA N DMS SUPPORT STRUCTURE, F&I MULTI POST
0700 10600 3 $1,594.31 $63,772.57 40.000 EA N DMS SUPPORT STRUCTURE, REMOVE
0700 11262 1 $9,971.81 $19,943.62 2.000 EA N ELEC DIS SIGN- F&I GM- SOLAR, SPEED FLAS
0700 11321 1 $5,013.00 $5,013.00 1.000 AS N ELECT DISP SIGN, F&I OM- AC, EL REG UP
0700 11391 6 $6,754.39 $418,771.91 62.000 AS N ELECT DISP SIGN, F&I OM- AC, BLANK OUT
0700 11700 1 $178.00 $178.00 1.000 AS N ELECT DISP SIGN, REMOVE- OVERHEAD MOUNT
0700 12 12 4 $5,544.26 $116,429.56 21.000 AS N SIGN BEACON, F&I GM- AC, TWO BEACONS
0700 12 21 2 $5,889.73 $17,669.20 3.000 AS N SIGN BEACON, F&I GM- SOLAR, ONE BEACON
0700 12 22 3 $6,463.41 $19,390.24 3.000 AS N SIGN BEACON, F&I GM- SOLAR, TWO BEACONS
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0700 12 32 1 $1,700.00 $3,400.00 2.000 AS N SIGN BEACON, F&I OM, TWO BEACONS
0700 12 50 2 $1,243.23 $4,972.91 4.000 AS N SIGN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 1 $617.99 $2,471.96 4.000 AS N SIGN BEACON, REMOVE BEACON- SIGN TO REMA
0700 13 10 1 $85.00 $680.00 8.000 EA N RETROREFLECTIVE SIGN STRIP- RR BLADES
0700 13 12 14 $95.65 $8,991.18 94.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 2'
0700 13 15 10 $98.18 $6,283.79 64.000 EA N RETROREFLECTIVE SIGN STRIP- F&I, 5'
0701 17101 2 $6,081.91 $54,311.47 8.930 GM N PROFILED THERMOPLAST,STD, WHITE,SOLID,6"
0701 17201 1 $5,956.31 $15,093.29 2.534 GM N PROFILED THERMOPLAST,STD, YELLO,SOLID,6"
0701 17221 1 $2,165.93 $6,175.07 2.851 GM N PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0701 18101 8 $5,204.87 $477,599.15 91.760 GM N PROFILED THER,STANDARD- ASPHALT, WH SO 6
0701 18201 8 $5,545.90 $133,789.39 24.124 GM N PROFILED THER,STANDARD- ASPHALT, YE SO 6
0701 18221 2 $2,513.17 $16,986.49 6.759 GM N PROFILED THERMOPLAST,STD, YELLO,SKIP,6"
0705 10  1 52 $184.10 $84,872.12 461.000 EA N OBJECT MARKER, TYPE 1
0705 10  2 13 $133.27 $112,609.80 845.000 EA N OBJECT MARKER, TYPE 2
0705 10  3 11 $175.56 $13,342.82 76.000 EA N OBJECT MARKER, TYPE 3
0705 10  4 6 $261.47 $13,857.80 53.000 EA N OBJECT MARKER, TYPE 4
0705 11  1 49 $292.97 $675,882.45 2,307.000 EA N DELINEATOR, FLEXIBLE TUBULAR
0705 11  2 14 $68.03 $56,668.10 833.000 EA N DELINEATOR, NON-FLEXIBLE
0705 11  3 28 $147.47 $54,418.19 369.000 EA N DELINEATOR, FLEX HIGH VISABILITY MED
0705 11  4 3 $104.28 $18,145.50 174.000 EA N DELINEATOR, FLEX HIGH PERFORMANCE 48"
0706  3 13 $3.49 $84,826.09 24,335.000 EA N RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS
0710 11101 132 $947.83 $1,554,719.78 1,640.298 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,6"
0710 11102 66 $1,385.34 $60,446.74 43.633 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,8"
0710 11103 11 $2,191.23 $50,124.38 22.875 GM N PAINTED PAVT  MARK,STD,WHITE,SOLID,12"
0710 11123 78 $.67 $177,532.52 263,608.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 12"
0710 11124 65 $1.01 $71,305.33 70,737.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID, 18"
0710 11125 116 $1.39 $165,819.90 118,940.000 LF N PAINTED PAVT  MARK,STD,WHITE,SOLID,24"
0710 11131 95 $415.26 $465,387.79 1,120.722 GM N PAINTED PAVT  MARK,STD,WHITE,SKIP, 6"
0710 11133 9 $778.37 $1,540.40 1.979 GM N PAINTED PVMT MARK, STD, WHITE, SKIP, 12"
0710 11141 79 $554.77 $33,004.66 59.492 GM N PAINTED PAVT  MARK,STD,WH,DOT GUIDE, 6"
0710 11160 78 $45.33 $82,280.92 1,815.000 EA N PAINTED PAVT  MARK,STD,WHITE, MESSAGE
0710 11170 104 $27.54 $280,386.10 10,181.000 EA N PAINTED PAVT  MARK,STD,WHITE, ARROWS
0710 11180 14 $2.12 $1,489.75 704.000 LF N PAINTED PAVT  MARK,STD,WHITE,YIELD LINE
0710 11190 17 $2.83 $2,794.62 989.000 SF N PAINTED PAVT  MARK,STD,WHITE, ISLA NOSE
0710 11201 132 $990.58 $1,221,593.91 1,233.207 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,6"
0710 11202 18 $1,355.90 $16,837.58 12.418 GM N PAINTED PAVT  MARK,STD,YELLOW,SOLID,8"
0710 11223 1 $2.00 $74.00 37.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID, 12"
0710 11224 61 $.99 $72,342.81 72,823.000 LF N PAINTED PAVT  MARK,STD,YELLOW,SOLID,18"
0710 11231 30 $433.60 $56,151.26 129.501 GM N PAINTED PAVT  MARK,STD,YELLOW,SKIP,6"
0710 11241 51 $693.07 $32,188.43 46.443 GM N PAINTED PAVT  MARK,STD,YELLOW,DOT,6"
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0710 11290 56 $2.88 $28,313.52 9,844.000 SF N PAINTED PAVT MARK,STD,YELLOW,ISLAND NOSE
0710 11331 6 $1,140.03 $1,688.39 1.481 GM N PAINTED PAVT  MARK,STD,BLACK,SKIP,6"
0710 11341 1 $660.00 $125.40 .190 GM N PAINTED PAVT  MARK,STD,BL,DOT GUIDE, 6"
0710 11421 1 $2.00 $424.00 212.000 LF N PAINTED PAVT  MARK,STD,BLUE,SOLID,6"
0710 90 160 $22,424.80 $4,395,259.88 196.000 LS N PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102 13 $6,271.22 $18,914.00 3.016 GM N THERMOPLASTIC, STD, WHITE, SOLID, 8"
0711 11103 14 $9,367.91 $133,230.35 14.222 GM N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11123 104 $2.22 $525,848.97 236,665.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 12"
0711 11124 115 $3.13 $245,374.91 78,354.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 18"
0711 11125 149 $4.24 $300,501.56 70,913.000 LF N THERMOPLASTIC, STD, WHITE, SOLID, 24"
0711 11141 108 $1,879.73 $124,075.37 66.007 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE, 6"
0711 11143 5 $4,815.04 $2,007.87 .417 GM N THERMOPLASTIC, STD, WHITE, DOT GUIDE,12"
0711 11160 103 $136.98 $209,304.36 1,528.000 EA N THERMOPLASTIC, STD, WHITE, MESSAGE
0711 11170 131 $66.00 $495,329.55 7,505.000 EA N THERMOPLASTIC, STD, WHITE, ARROW
0711 11180 16 $5.92 $6,054.54 1,022.000 LF N THERMOPLASTIC, STD, WHITE, YIELD LINE
0711 11224 106 $2.98 $195,027.50 65,394.000 LF N THERMOPLASTIC, STD, YELLOW, SOLID, 18"
0711 11241 84 $1,971.03 $52,387.90 26.579 GM N THERMOPLASTIC,STD,YELLOW,DOT / GUIDE, 6"
0711 11421 4 $6.40 $10,170.50 1,588.000 LF N THERMOPLASTIC, STD, BLUE, SOLID,6"
0711 12101 3 $3,992.26 $18,811.51 4.712 GM N THERMOPLASTIC,REFURB, WHITE, SOLID, 6"
0711 12122 2 $1.64 $1,465.45 893.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 8"
0711 12123 2 $3.19 $5,443.00 1,704.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 12"
0711 12124 2 $4.77 $2,052.40 430.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 18"
0711 12125 1 $5.25 $1,113.00 212.000 LF N THERMOPLASTIC,REFURB, WHITE, SOLID, 24"
0711 12131 1 $1,040.99 $2,774.24 2.665 GM N THERMOPLASTIC, REFURB, WHITE, SKIP, 6"
0711 12141 1 $1,831.00 $587.75 .321 GM N THERMOPLASTIC,REFURB,WHITE,DOT/GDLN, 6"
0711 12160 2 $290.06 $4,931.00 17.000 EA N THERMOPLASTIC, REFURBISH, WHITE, MESSAGE
0711 12170 2 $76.26 $2,364.00 31.000 EA N THERMOPLASTIC, REFURBISH, WHITE, ARROWS
0711 12201 3 $3,073.08 $8,189.77 2.665 GM N THERMOPLASTIC, REFURB, YELLOW, SOLID, 6"
0711 12224 1 $4.20 $315.00 75.000 LF N THERMOPLASTIC,REFURB, YELLOW, SOLID, 18"
0711 12241 1 $2,041.11 $36.74 .018 GM N THERMOPLASTIC,REFURB,YELLOW,DOT/GDLN,6"
0711 14123 40 $8.41 $382,273.07 45,438.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,12"
0711 14125 107 $15.38 $2,045,906.38 133,067.000 LF N THERMOPLASTIC, PREFORM, WHITE, SOLID,24"
0711 14141 5 $11,849.09 $2,606.80 .220 GM N THERMOPLASTIC, PREF, WHITE, 2-4 DOT, CON
0711 14160 88 $223.02 $538,382.24 2,414.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170 77 $121.46 $236,844.49 1,950.000 EA N THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14341 2 $12,634.62 $657.00 .052 GM N THERMOPLASTIC, PREF, BLACK, 2-4' CONC
0711 14560 4 $1,214.41 $63,149.41 52.000 EA N THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14570 6 $720.51 $57,640.71 80.000 EA N THERMOPLASTIC, PREF, WHITE CONTRAST
0711 14660 8 $2,953.30 $132,898.40 45.000 EA N THERMOPLASTIC, PREFORMED, MULTI, ROUTE S
0711 15101 40 $4,629.96 $1,974,950.97 426.559 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 6"
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0711 15102 19 $6,291.40 $113,748.49 18.080 GM N THERMOPLASTIC, STD-OP, WHITE, SOLID, 8"
0711 15131 38 $1,510.27 $650,974.27 431.032 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 6"
0711 15133 5 $2,661.80 $5,541.86 2.082 GM N THERMOPLASTIC, STD-OP, WHITE, SKIP, 12"
0711 15201 39 $4,237.06 $1,526,742.54 360.331 GM N THERMOPLASTIC, STD-OP,YELLOW, SOLID, 6"
0711 15202 10 $6,446.36 $78,400.63 12.162 GM N THERMOPLASTIC, STD-OP, YELLOW, SOLID, 8"
0711 15231 2 $1,779.62 $186.86 .105 GM N THERMOPLASTIC, STD-OP, YELLOW, SKIP, 6"
0711 16101 142 $4,059.54 $1,708,268.61 420.803 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 6"
0711 16102 89 $5,665.92 $141,189.15 24.919 GM N THERMOPLASTIC, STD-OTH, WHITE, SOLID, 8"
0711 16131 90 $1,337.04 $274,064.54 204.979 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 6"
0711 16133 18 $3,403.83 $3,264.27 .959 GM N THERMOPLASTIC, STD-OTH, WHITE, SKIP, 12"
0711 16201 140 $3,968.91 $1,224,955.47 308.638 GM N THERMOPLASTIC, STD-OTH,YELLOW, SOLID, 6"
0711 16202 29 $7,250.16 $38,592.62 5.323 GM N THERMOPLASTIC, STD-OT, YELLOW, SOLID, 8"
0711 16231 47 $1,492.18 $112,834.54 75.617 GM N THERMOPLASTIC, STD-OTH, YELLOW, SKIP, 6"
0711 17 31 $7.04 $376,024.03 53,442.000 SF N THERMOPLASTIC, REMOVE
0713103101 51 $24,641.15 $725,731.01 29.452 GM N PERMANENT TAPE, WHITE,SOLID,6" CONC BR
0713103102 1 $28,000.00 $3,276.00 .117 GM N PERM TAPE, WHITE, S, 8" EXIT CONC PAVMT
0713103103 3 $39,811.60 $3,742.29 .094 GM N PERMANENT TAPE, WHITE,SOLID,12" CONC BR
0713103131 36 $7,600.53 $216,911.65 28.539 GM N PERMANENT TAPE, WHITE,SKIP/D,6" FOR CONC
0713103133 1 $10,284.03 $689.03 .067 GM N PERM TAPE, WHITE, SK, 12" 3'-9 CON PVMT
0713103201 49 $24,446.62 $532,594.04 21.786 GM N PERMANENT TAPE, YELLOW,SOLID,6" CONC BR
0713103231 6 $11,181.43 $9,135.23 .817 GM N PERMANENT TAPE, YELLOW,SKIP/,6" FOR CONC
0713103331 28 $7,491.26 $195,888.84 26.149 GM N PERMANENT TAPE, BLACK,SKIP/D,6" FOR CONC
0713107 7 $1.89 $78,505.26 41,531.000 SF N PREFORMED/PERMANENT  TAPE, REMOVE
0715  1 11 10 $.83 $67,946.16 82,155.000 LF N LIGHTING CONDUCTORS,F&I,INSUL, NO.10 OR<
0715  1 12 66 $1.22 $1,977,462.60 1,618,277.000 LF N LIGHTING CONDUCTORS, F&I, INSUL,NO.8-6
0715  1 13 29 $1.78 $2,079,324.33 1,171,202.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.4-2
0715  1 14 3 $2.75 $101,140.00 36,835.000 LF N LIGHTING CONDUCTORS, F&I, INSUL, NO.1-0
0715  1 15 7 $4.63 $85,702.74 18,493.000 LF N LIGHTING CONDUCTORS, F&I,NO.1/0-3/0
0715  1 16 1 $9.42 $942.00 100.000 LF N LIGHTING CONDUCTORS, F&I,NO.4/0  OR LAR
0715  1 40 1 $22.00 $1,320.00 60.000 LF N LIGHTING CONDUCTORS, RELOCATE EXISTING C
0715  1 60 36 $.52 $209,727.69 401,301.000 LF N LIGHTING CONDUCTORS,R&D, CONT OWNS
0715  4 11 10 $4,728.13 $865,248.16 183.000 EA N LIGHT POLE COMPLETE, F&I- STD, 30'
0715  4 12 10 $6,075.60 $492,123.68 81.000 EA N LIGHT POLE COMPLETE, F&I- STD, 35'
0715  4 13 26 $4,902.99 $2,515,231.80 513.000 EA N LIGHT POLE COMPLETE, F&I- STD, 40'
0715  4 14 14 $5,013.26 $3,198,460.67 638.000 EA N LIGHT POLE COMPLETE, F&I- STD, 45'
0715  4 15 2 $6,556.90 $163,922.58 25.000 EA N LIGHT POLE COMPLETE, F&I- STD, 50'
0715  4 21 4 $6,282.07 $370,642.00 59.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 30'
0715  4 22 3 $8,276.56 $124,148.43 15.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 35'
0715  4 23 5 $9,298.32 $204,562.94 22.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 40'
0715  4 24 5 $10,904.68 $174,474.88 16.000 EA N LIGHT POLE COMPLETE, F&I- STD P, SP, 45'
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0715  4 31 1 $1,648.64 $16,486.40 10.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 30'
0715  4 32 4 $5,639.14 $56,391.40 10.000 EA N LIGHT POLE COMPLETE, F&I- UTI 17515, 35'
0715  4 41 2 $8,021.12 $72,190.10 9.000 EA N LIGHT POLE COMPLETE, F&I- UTI SP, 30'
0715  4 42 4 $7,909.58 $118,643.72 15.000 EA N LIGHT POLE COMPLETE, F&I- SP, 35'
0715  4 60 8 $3,822.92 $129,979.22 34.000 EA N LIGHT POLE COMPLETE, RELOCATE
0715  4 70 24 $468.54 $150,870.84 322.000 EA N LIGHT POLE COMPLETE, REMOVE POLE/FOUND
0715  4 71 3 $362.09 $2,172.53 6.000 EA N LIGHT POLE COMPLETE, REMOVE POLE
0715  5 21 3 $1,531.41 $16,845.55 11.000 EA N LUMINAIRE & BRACKET ARM, REPLACE L &ARM
0715  5 31 5 $1,743.48 $71,482.85 41.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  5 32 6 $2,317.72 $67,213.96 29.000 EA N LUMINAIRE & BRACKET ARM, F&I NEW
0715  5 51 5 $365.09 $4,016.00 11.000 EA N LUMINAIRE & BRACKET ARM, REMOVE L &ARM
0715  7 11 34 $10,465.98 $1,496,635.69 143.000 EA N LOAD CENTER, F&I, SECONDARY VOLTAGE
0715  7 21 2 $1,377.50 $2,755.00 2.000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715  7 41 8 $1,114.93 $28,988.30 26.000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125 12 $1,141.05 $253,313.96 222.000 EA N LUMINAIRE,F&I,UNDER DECK, WALL MOUNT
0715 11211 24 $1,326.19 $615,353.66 464.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, COBRA H
0715 11213 4 $1,583.00 $139,303.63 88.000 EA N LUMINAIRE ,F&I-REP EXIST, RDWY, POLE T
0715 11216 1 $2,500.00 $10,000.00 4.000 EA N LUMINAIRE ,F&I-REP ON POLE EXIST , RDWY
0715 11500 12 $96.20 $28,956.05 301.000 EA N LUMINAIRE, REMOVE
0715 11600 1 $1,086.03 $15,204.42 14.000 EA N LUMINAIRE, REPAIR & REINSTALL
0715 19 11 1 $45,403.43 $998,875.46 22.000 EA N HIGH MAST LIGHT POLE, F&I, 80'
0715 19 12 1 $56,893.00 $1,251,646.00 22.000 EA N HIGH MAST LIGHT POLE, F&I, 100'
0715 19 13 3 $51,914.05 $2,388,046.41 46.000 EA N HIGH MAST LIGHT POLE, F&I, 120'
0715 19 51 1 $6,500.00 $6,500.00 1.000 EA N HIGH MAST LIGHT POLE, REPLACE HPS LIGHT
0715 19 60 1 $5,500.00 $27,500.00 5.000 EA N HIGH MAST LIGHT POLE, REM POLE & FOUND
0715 21  2 2 $1,292.31 $33,600.00 26.000 EA N LIGHTING REPAIRS AND RETROFITS, LED RETR
0715 50 1 $90,000.00 $90,000.00 1.000 LS N LIGHTING, INSIDE BOX GIRDER
0715500  1 51 $483.20 $1,446,223.85 2,993.000 EA N POLE CABLE DIST SYS, CONVENTIONAL
0715500  2 8 $454.35 $72,696.52 160.000 EA N POLE CABLE DISTRIBUTION SYS, HIGH MAST
0715500  3 6 $439.95 $15,398.11 35.000 EA N POLE CABLE DISTRIBUTION SYS, WALL MOUNT
0715511115 1 $4,195.00 $209,750.00 50.000 EA N LIGHT POLE C SP D,F&I,SGL ARM SM, AL,15'
0715511125 2 $8,660.20 $43,300.98 5.000 EA N LIGHT POLE SP DES,F&I,SGL ARM SM, AL,25'
0715511130 3 $10,294.88 $473,564.36 46.000 EA N LI/PL COMP- SP,F&I, SGLARM-SD MT-AL,30'
0715511135 1 $5,440.00 $16,320.00 3.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM, AL,35'
0715511315 1 $7,751.00 $147,269.00 19.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,15'
0715511320 1 $10,255.00 $20,510.00 2.000 EA N LIGHT POLE COMP- SP,F&I,SGL  SM, CON,20'
0715511335 1 $13,000.00 $91,000.00 7.000 EA N LIGHT POLE COMP,F&I,SGL ARM SM,CONC,35'
0715512130 1 $12,400.00 $37,200.00 3.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,30'
0715512140 1 $6,633.09 $6,633.09 1.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,40'
0715512145 1 $8,279.56 $74,516.04 9.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,45'
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0715512150 1 $8,636.63 $69,093.04 8.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,50'
0715512155 1 $9,317.75 $74,542.00 8.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,55'
0715512160 1 $10,396.13 $41,584.52 4.000 EA N LIGHT POLE COMP, F&I, DBL ARM SM, AL,60'
0715515145 1 $10,876.83 $32,630.49 3.000 EA N LI/PL COMP,F&I, SGLARM BR MNT, ALUM, 45'
0715516115 1 $6,342.00 $25,368.00 4.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,15'
0715516125 1 $9,739.90 $9,739.90 1.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,25'
0715516135 1 $20,614.82 $721,518.70 35.000 EA N LIGHT POLE COMP,F&I, POLE TOP MNT-AL,35'
0715516145 1 $5,700.00 $22,800.00 4.000 EA N LIGHT POLE COMP,F&I,POLE TOP MNT, AL,45'
0715516210 1 $5,367.62 $10,735.24 2.000 EA N LIGHT POLE COMP, F&I,POLE TOP MNT-GS,10'
0715518150 1 $8,400.00 $33,600.00 4.000 EA N LIGHTPOLE COMP,F&I,POLE,DA,TP MNT-AL,50'
0715540000 1 $1,400.00 $2,800.00 2.000 EA N LIGHT POLE COMP-SPECIAL, RELOCATE
0735 74  1 3 $1,313,055.67 $3,939,167.00 3.000 LS N TOLL PLAZA, LOCATION 1
0735 74  2 3 $1,296,389.00 $3,889,167.00 3.000 LS N TOLL PLAZA, LOCATION 2
0735 74  3 1 $735,000.00 $735,000.00 1.000 LS N TOLL PLAZA, LOCATION 3
0735 74  4 1 $800,000.00 $800,000.00 1.000 LS N TOLL PLAZA, LOCATION 4
0735 74  5 1 $230,000.00 $230,000.00 1.000 LS N TOLL PLAZA, LOCATION 5
0750  1 17 1 $318.87 $124,997.04 392.000 SF N ARCH, BUILDING, NEW, STORAGE/MECHANICAL
0750  1 19 2 $351.77 $540,315.60 1,536.000 SF N ARCH, BUILDING, NEW, OTHER BUILDING
0750  1 51 1 $116.34 $599,965.38 5,157.000 SF N ARCHITECT, BUILDING, REHAB, REST AREA
0750  1 60 1 $151.51 $29,998.98 198.000 SF N ARCH, BUILDING,REMOVE
0751  5 1 $400,000.00 $400,000.00 1.000 LS N ARCHITECTURAL-WATER, SANITARY SEWER/SEW
0751  6 2 $300,365.00 $600,730.00 2.000 LS N ARCHITECTURAL- HVAC
0751  7 2 $15.53 $476,631.92 30,698.000 SF N ARCHITECTURAL- ROOF REPAIRS
0751 35 13 1 $53,038.70 $53,038.70 1.000 EA N ARCHITECTURAL, BUS SHELTER, F&I, 101-150
0751 35 42 1 $2,300.00 $2,300.00 1.000 EA N ARCHITECTURAL, BUS SHELTER, REL, 50-100
0751 35 43 1 $16,500.00 $33,000.00 2.000 EA N ARCHITECTURAL, BUS SHELTER, REL, 101-150
0751 36 12 1 $541.20 $2,164.80 4.000 EA N BICYCLE RACK, FURNISH & INSTALL, 2-6 BI
0751 36 13 1 $1,446.40 $2,892.80 2.000 EA N BICYCLE RACK, FURNISH & INSTALL, 7-10 BI
0751 37 1 $993.30 $3,973.20 4.000 EA N TRASH RECEPTACLE
0751 38 14 1 $2,195.86 $4,391.72 2.000 EA N BENCH, F&I, STEEL
0751 42  1 1 $390.00 $9,360.00 24.000 EA N BIRD HOUSE
0751 60  1 1 $17.42 $65,115.96 3,738.000 SY N TRAIL ROAD, NO 57 STONE, 6" MIN,220495-8
0770 76100 1 $54,983.04 $54,983.04 1.000 EA N WEIGH IN MOTION SYS, PIE SENS PAIR
0770 76101 1 $6,109.23 $18,327.69 3.000 EA N WEIGH IN MOTION SYS, LOOP
0770 78 1 $36,868.24 $73,736.48 2.000 EA N STATIC / WEIGH-IN-MOTION SCALE SYSTEM
0904540 13 2 $14.93 $511,387.50 34,255.000 LF N HI TENSION CABLE BAR SYS-LENGTH OF NEED
0904540 14 2 $2,808.19 $50,547.40 18.000 EA N HI TENSION CABLE BAR SYS- END TERMINAL
0904540 15 2 $2,291.69 $165,002.00 72.000 CY N HI TENSION CABLE BAR SYS, END TERM- DRIL
0904540 16 1 $21.02 $408,839.00 19,450.000 LF N HI TENSION CABLE BAR SYS, CONC MOW STRIP
0906173  8 2 $13.33 $138,110.00 10,360.000 LB N TWO COMPONENT POLYURETHANE INJECTION
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0908104  1 1 $11,417.61 $11,417.61 1.000 LS N CONTRACTOR'S SEDIMENT AND EROSION CONT
0908333  2 1 $65.00 $44,135.00 679.000 SY N HIGH FRICTION SURFACE COURSE, 428807-1
0914337  6 1 $184.00 $50,066.40 272.100 TN N ASPH CONC FC, FUEL RESISTANT PG 88-22
0914550  3 1 $115.00 $17,365.00 151.000 LF N FENCING- PED BAR P3- 4' ROPE FENCE
0914550 11 1 $100.00 $7,200.00 72.000 LF N FENCING- PED BARR, F&I 4', 43345515201
0914550 12 1 $200.00 $123,400.00 617.000 LF N FENCING- PED BARR, F&I 8', 43345515201
0914550 13 1 $235.00 $165,675.00 705.000 LF N FENCING- PED BARR, F&I, 43787315201
0916438  3 1 $24,680.00 $24,680.00 1.000 EA N 2ND GENERATION BAFFLE BOX, 415250-1
0916530  3 1 $68.67 $35,227.71 513.000 SY N REVETMENT SYS- FABRIC FORM CONC 4193452
0916530  4 1 $57.00 $282,606.00 4,958.000 SY N REVETMENT SYS- FABRIC FORM CONC 4330751
0916707  2 1 $40.75 $14,914.50 366.000 EA N INTERN ILLUM RAISED PAV MARK 22966435201
0917532  1 1 $210.00 $160,020.00 762.000 CY N BIOSORPTION ACTI MED- FIL ST 43611815201
0999 16 26 $7,884.62 $205,000.00 26.000 LS N PARTNERING, DO NOT BID
0999 20  1 14 $3,300.00 $1,032,900.00 313.000 DA N DISPUTES REVIEW BD, MEETING- DO NOT BID
0999 20  2 14 $5,411.76 $184,000.00 34.000 EA N DISPUTES REVIEW BD, HEARING- DO NOT BID
0999 25 223 $35,210.46 $12,605,344.59 358.000 LS N INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000  5 6 $252,231.64 $2,270,084.78 9.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, SEWER
1000  6 7 $666,337.10 $5,997,033.87 9.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, WATER
1000  7 6 $300,389.70 $2,102,727.93 7.000 LS N UTILITY WORK- JPA/UTILITY AGREEME, POWER
1050 15003 1 $106.73 $8,218.21 77.000 LF N UTILITY PIPE, ADJUST/MOD,5-7.9"
1050 16001 1 $10.50 $136.50 13.000 LF N UTILITY PIPE,REMOVE- DISPOSE,0-1.9"
1050 16002 3 $15.64 $14,792.00 946.000 LF N UTILITY PIPE,REMOVE- DISPOSE,2-4.9"
1050 16003 5 $6.30 $56,524.75 8,969.000 LF N UTILITY PIPE,REMOVE & DISPOSE,5-7.9"
1050 16004 6 $16.01 $492,962.35 30,789.000 LF N UTILITY PIPE,REMOVE & DISPOSE,8-19.9"
1050 16005 1 $25.00 $557,350.00 22,294.000 LF N UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"
1050 18002 1 $20.00 $1,100.00 55.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,2- 4.9"
1050 18004 2 $24.14 $91,785.00 3,802.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,8-19.9"
1050 18005 1 $40.00 $131,000.00 3,275.000 LF N UTILITY PIPE,PLUG & OUT OF SERV,20-49.9"
1050 31202 2 $56.15 $2,414.60 43.000 LF N UTILITY PIPE- PVC, F&I 2"
1050 31203 1 $47.58 $4,758.00 100.000 LF N UTILITY PIPE- PVC, F&I 3"
1050 31204 2 $59.24 $5,272.29 89.000 LF N UTILITY PIPE- PVC, F&I 4"
1050 31206 4 $23.52 $183,675.30 7,808.000 LF N UTILITY PIPE- PVC, F&I 6"
1050 31208 3 $33.74 $148,188.46 4,392.000 LF N UTILITY PIPE- PVC, F&I 8"
1050 31210 1 $58.00 $2,088.00 36.000 LF N UTILITY PIPE- PVC, F&I 10"
1050 31212 2 $45.05 $518,942.00 11,518.000 LF N UTILITY PIPE- PVC, F&I 12"
1050 31216 1 $88.00 $118,800.00 1,350.000 LF N UTILITY PIPE- PVC, F&I 16"
1050 31220 1 $99.00 $637,758.00 6,442.000 LF N UTILITY PIPE- PVC, F&I 20"
1050 31224 1 $113.00 $1,730,143.00 15,311.000 LF N UTILITY PIPE- PVC, F&I 24"
1050 31230 1 $181.00 $688,162.00 3,802.000 LF N UTILITY PIPE- PVC, F&I 30"
1050 41201 2 $63.32 $10,258.00 162.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 1"



CESPO05 06/25/2018-07.00.01 Page:    35
Florida Department of Transportation

Item Average Unit Cost 
From 2017/06/01  to 2018/05/31 

Contract Type: CC    STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

1050 41202 1 $145.00 $14,790.00 102.000 LF N UTILITY PIPE- PE, F&I, WATER/SEW, 2"
1050 42202 1 $47.69 $8,107.30 170.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 2"
1050 42206 1 $26.49 $46,754.85 1,765.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 6"
1050 42208 1 $35.00 $24,885.00 711.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 8"
1050 42210 1 $83.00 $10,956.00 132.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 10"
1050 42212 1 $85.00 $72,845.00 857.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 12"
1050 42216 1 $116.00 $38,280.00 330.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 16"
1050 42224 2 $382.27 $292,052.00 764.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 24"
1050 42230 2 $720.54 $331,450.00 460.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 30"
1050 42236 1 $279.00 $27,342.00 98.000 LF N UTILITY PIPE- HDPE, F&I, WATER/SEW, 36"
1050 51206 3 $51.37 $19,007.00 370.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 6
1050 51208 2 $155.13 $8,376.80 54.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER, 8
1050 51212 2 $98.47 $144,358.80 1,466.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,12
1050 51218 1 $321.11 $64,222.00 200.000 LF N UTILITY PIPE- DI/CI, F&I, WATER/SEWER,18
1050 61120 2 $224.58 $270,397.00 1,204.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 20"
1050 61130 2 $265.30 $495,321.80 1,867.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 30"
1050 61136 1 $414.00 $141,588.00 342.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 36"
1050 61142 1 $650.00 $231,400.00 356.000 LF N UTILITY PIPE- STEEL, F&I, CASING, 42"
1055 11224 1 $3,323.10 $3,323.10 1.000 EA N UTILITY FITTING, F&I,PVC,TEE,8.0-19.9"
1055 11254 1 $850.00 $4,250.00 5.000 EA N UTILITY FITTNG, F&I,PVC,CAP/PLG,8-19.9"
1055 11414 1 $1,200.00 $90,000.00 75.000 EA N UTILITY FITTING,F&I,DI/CI,ELBOW, 8-19.9"
1055 11424 1 $1,500.00 $19,500.00 13.000 EA N UTILITY FITTNG, F&I, DI/CI, TEE, 8-19.9"
1055 11434 1 $950.00 $10,450.00 11.000 EA N UTILITY FITTNG,F&I,DI/CI,REDUCER,8-19.9"
1055 11494 1 $2,500.00 $27,500.00 11.000 EA N UTILITY FITTINGS,F&I,DI/CI,SPEC,8-19.9"
1055 11595 1 $1,326.00 $1,326.00 1.000 EA N UTILITY FITTINGS,F&I,STEEL,SPEC,20-49.9"
1055 16 1 $316.00 $632.00 2.000 EA N UTILITY FITTINGS, REMOVE & DISPOSAL
1055 31108 1 $739.00 $63,554.00 86.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW, 8"
1055 31110 1 $1,012.00 $2,024.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,10"
1055 31112 1 $928.00 $115,072.00 124.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,12"
1055 31116 1 $1,454.00 $45,074.00 31.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,16"
1055 31120 1 $2,170.00 $164,920.00 76.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,20"
1055 31124 1 $3,716.00 $434,772.00 117.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,24"
1055 31130 1 $6,344.00 $266,448.00 42.000 EA N UTILITY FITTINGS FOR PVC PIPE, ELBOW,30"
1055 31208 1 $739.00 $2,217.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 8"
1055 31212 1 $1,098.00 $18,666.00 17.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 12"
1055 31220 1 $4,474.00 $17,896.00 4.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 20"
1055 31224 1 $4,704.00 $51,744.00 11.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 24"
1055 31230 1 $7,200.00 $21,600.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, TEE, 30"
1055 31308 1 $758.00 $4,548.00 6.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 8"
1055 31310 1 $753.00 $1,506.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 10"
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1055 31312 1 $1,029.00 $1,029.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 12"
1055 31320 1 $1,690.00 $1,690.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 20"
1055 31324 1 $3,215.00 $3,215.00 1.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 24"
1055 31330 1 $5,494.00 $10,988.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 30"
1055 31336 1 $6,238.00 $12,476.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, REDU, 36"
1055 31508 1 $477.00 $1,908.00 4.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 8"
1055 31512 1 $710.00 $4,970.00 7.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 12"
1055 31516 1 $1,220.00 $2,440.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 16"
1055 31520 1 $1,583.00 $4,749.00 3.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 20"
1055 31524 1 $3,042.00 $6,084.00 2.000 EA N UTILITY FITTINGS FOR PVC PIPE, CAP, 24"
1055 51108 3 $612.38 $7,348.56 12.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 8"
1055 51112 3 $1,077.03 $84,008.10 78.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 12"
1055 51118 1 $3,281.80 $65,636.00 20.000 EA N UTILITY FITTINGS, DI/CI F&I ELBOW, 18"
1055 51208 1 $780.00 $1,560.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 8"
1055 51212 2 $1,336.67 $4,010.00 3.000 EA N UTILITY FITTINGS, DI/CI F&I TEE, 12"
1055 51408 1 $410.00 $820.00 2.000 EA N UTILITY FITTINGS, DI/CI F&I UNION, 8"
1055 51412 2 $1,090.61 $14,177.97 13.000 EA N UTILITY FITTINGS, DI/CI F&I UNION, 12"
1055 51508 1 $1,200.00 $1,200.00 1.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 8"
1055 51512 2 $1,084.95 $4,339.78 4.000 EA N UTILITY FITTINGS, DI/CI F&I CAP/PL, 12"
1055 61542 1 $5,320.00 $10,640.00 2.000 EA N UTILITY FITTINGS, STEEL PI, F&I CAP, 42"
1060 11211 2 $5,087.19 $10,174.37 2.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,0-6'
1060 11212 2 $5,820.83 $34,925.00 6.000 EA N UTIL STRCT,BLW GRN,F&I,WTR/SWR,0-80,6-12
1060 15 13 $675.13 $64,812.50 96.000 EA N UTILITY STR,BELOW GROUND,A/M
1060 16 3 $3,453.30 $86,332.54 25.000 EA N UTILITY STR,BLW GRN,R&D,CONT OWNS
1060 25 1 $4,000.00 $24,000.00 6.000 EA N UTILITY STR,ABVOE GRD, ADJ & MOD
1060 31  1 1 $756.00 $3,024.00 4.000 EA N UTILITY STRUCTURE, F&I- REP EXIST RIM
1060 31  2 1 $551.00 $2,204.00 4.000 EA N UTILITY STRUCTURE, F&I- REP EXIST COVER
1080 21102 1 $2,750.00 $22,000.00 8.000 EA N UTILITY FIXTURE, VALVE/MET BOX, F&I 2"
1080 21106 2 $536.90 $79,460.46 148.000 EA N UTILITY FIXTURE, VALVE/METER BOX, F&I 6"
1080 21500 1 $429.16 $27,895.40 65.000 EA N UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600 1 $635.00 $5,080.00 8.000 EA N UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 22102 1 $2,050.00 $2,050.00 1.000 EA N UTILITY FIXTURE- BACKFLOW ADDEM, F&I, 2"
1080 22600 1 $635.00 $635.00 1.000 EA N UTILITY FIXTURE- BACKFLOW ASSY REMOVE
1080 23102 1 $1,130.00 $11,300.00 10.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 2"
1080 23104 1 $1,638.00 $9,828.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 4"
1080 23106 2 $4,355.75 $17,423.00 4.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 6"
1080 23108 1 $3,385.00 $27,080.00 8.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 8"
1080 23110 1 $5,136.00 $5,136.00 1.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 10"
1080 23112 3 $5,302.82 $180,295.88 34.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 12"
1080 23116 1 $6,952.00 $13,904.00 2.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 16"



CESPO05 06/25/2018-07.00.01 Page:    37
Florida Department of Transportation

Item Average Unit Cost 
From 2017/06/01  to 2018/05/31 

Contract Type: CC    STATEWIDE
Displaying: VALID ITEMS WITH HITS
From: 0102  1   To:  9999999

No. of Weighted Total Total Unit
Item Conts Average Amount Quantity Meas Obs? Description

1080 23120 1 $7,681.00 $69,129.00 9.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 20"
1080 23124 2 $8,827.33 $61,791.33 7.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 24"
1080 23130 1 $17,788.00 $106,728.00 6.000 EA N UTILITY FIXTURE- TAPPING SAD/SL, F&I 30"
1080 24104 2 $1,234.29 $8,640.00 7.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 4"
1080 24106 6 $1,216.12 $57,157.60 47.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 6"
1080 24108 3 $2,075.11 $35,276.82 17.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 8"
1080 24110 1 $2,637.00 $2,637.00 1.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 10"
1080 24112 2 $3,232.44 $129,297.44 40.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 12"
1080 24116 1 $5,975.00 $23,900.00 4.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 16"
1080 24120 1 $12,638.00 $227,484.00 18.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 20"
1080 24124 1 $18,074.00 $72,296.00 4.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 24"
1080 24130 1 $28,600.00 $228,800.00 8.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, F&I 30"
1080 24500 12 $373.78 $91,202.68 244.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, ADJ/MOD
1080 24600 1 $635.00 $635.00 1.000 EA N UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE
1080 25102 1 $1,237.00 $2,474.00 2.000 EA N UTILITY FIXTURE- BLOWOFF ASSEM, F&I, 2"
1080 26108 1 $3,770.00 $3,770.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 8"
1080 26112 1 $5,087.00 $25,435.00 5.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F& 12"
1080 26116 1 $5,374.00 $5,374.00 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 16"
1080 26120 1 $5,229.00 $20,916.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 20"
1080 26124 1 $5,798.00 $57,980.00 10.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, F&I 24"
1080 26130 1 $7,515.00 $30,060.00 4.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, F&I, 30"
1080 26400 1 $4,138.20 $4,138.20 1.000 EA N UTILITY FIXTURE, VAC/AIR ASSEM, RELOCATE
1080 26600 1 $2,104.00 $33,664.00 16.000 EA N UTILITY FIXTURE, VAC/AIR ASSEMB, REMOVE
1080 27104 1 $1,814.00 $9,070.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 4"
1080 27106 4 $6,319.83 $37,919.00 6.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 6"
1080 27108 3 $3,531.26 $35,312.58 10.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 8"
1080 27110 2 $10,509.50 $21,019.00 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 1"
1080 27112 4 $8,667.06 $320,681.40 37.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 12
1080 27116 1 $5,612.00 $11,224.00 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 16
1080 27118 1 $15,626.43 $31,252.86 2.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 18
1080 27120 1 $5,816.00 $46,528.00 8.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 20
1080 27124 1 $5,550.00 $16,650.00 3.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 24
1080 27130 1 $7,690.00 $38,450.00 5.000 EA N UTILITY FIXTURE- LINE STOP ASSY, F&I, 30
1080 29104 1 $308.00 $1,848.00 6.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 4"
1080 29106 2 $102.21 $23,302.77 228.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 6"
1080 29108 1 $341.00 $23,188.00 68.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 8"
1080 29110 1 $456.00 $456.00 1.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 10"
1080 29112 1 $491.00 $24,550.00 50.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 12"
1080 29116 2 $696.09 $28,539.76 41.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 16"
1080 29120 2 $1,180.36 $149,905.60 127.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 20"
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1080 29124 1 $1,306.00 $107,092.00 82.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 24"
1080 29130 1 $2,556.00 $166,140.00 65.000 EA N UTILITY FIXTURE, MECH JT RESTR, F&I 30"
1080 32112 1 $681.61 $4,089.66 6.000 EA N UTILITY FIXTURE- SAMPLE POINT, F&I 12"
1080 33104 1 $1,749.00 $3,498.00 2.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 4"
1080 33106 1 $3,010.00 $3,010.00 1.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 6"
1080 33108 1 $3,657.00 $14,628.00 4.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 8"
1080 33110 1 $5,154.00 $5,154.00 1.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 10"
1080 33112 1 $17,485.00 $17,485.00 1.000 EA N UTILITY FIXTURE,  PLUG VALVE, F&I 12"
1080 33124 1 $31,933.00 $351,263.00 11.000 EA N UTILITY FIXTURE, PLUG VALVE, F&I 24"
1644113 05 1 $3,428.81 $3,428.81 1.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,2"
1644113 08 2 $3,999.10 $123,972.00 31.000 EA N FIRE HYDRANT,F&I,STD,2 HOSE,1PUMP,6"
1644116 08 2 $4,396.67 $52,760.00 12.000 EA N FIRE HYD, STD, F&I, 3WY, 2 HOSE, 1P, 6"
1644136 08 1 $4,255.00 $21,275.00 5.000 EA N FIRE HYDRANT,F&I,TRAF,2 HOSE,1PUMP,6"
1644800 4 $3,464.13 $27,713.00 8.000 EA N FIRE HYDRANT, RELOCATE
1644900 3 $664.23 $15,941.60 24.000 EA N FIRE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only. 
Weighted average is weighted on Quantity at the contract level.


